

NF
clerks
C-1001

FILED

2000-105

'00 AUG -4 P8:12

**INVITATION & BID
& CONTRACT**
DOUGLAS COUNTY
PURCHASING DEPARTMENT
P.O. Box 218
1616 8th St.
Minden, NV 89423
(775) 782-9051

APPROVED 7/20/2000 COMMISSION
MEETING

Bid #: 00-16

Release Date:

Page

Comm. Ord. #

Requisition #

Dept.

Surety

Opening Time: 2:00 p.m.

Opening Date: July 6, 2000

BARBARA REED

CLERK

[Signature]
DEPUTY
SUBMISSION DATE/TIME

**Sealed Bids will be accepted until 2:00 p.m.
on July 6, 2000
at 1616 8th Street, Minden, NV 89423**

ALL PRICES F.O.B. DESTINATION

James E. Keenan
Purchasing and Contracts Administrator

For further information contact:

Copies of the bid may be obtained from Shutt Moen Associates, 707 Aviation Boulevard, Santa Rosa, California 95403; phone (707) 526-5010, between the hours of 9:00 A.M. and 4:00 P.M. The non-refundable fee for the bid document is \$75.00.

Sealed bids for the construction of airport improvements at Minden-Tahoe Airport will be received at the Douglas County Purchasing Department, 1616 Eighth Street, Minden, Nevada 89423, until 2:00 P.M., July 6, 2000, and then will be publicly opened and read. The work contemplated consists of the following:

- Overlay Taxiway A
- Construct Taxilanes at Southwest Hangar Area
- Southwest Hangar Area Access Road
- Drainage Improvements
- Security Fencing and Gates

The Prevailing Wage Rate as established by the State Labor Commission, or Federal Wage Rates, whichever are higher, shall be paid on projects of \$100,000 or more. The State Labor Commissioner has assigned Public Works Project Number WA 2000-558 to this project.

In addition to the TERMS AND CONDITIONS OF THE INVITATION AND BID, the bid is to be submitted in accordance with any and all attached INSTRUCTIONS TO BIDDERS, SPECIFICATIONS, AND CONDITIONS.

The bid must be submitted on the original bid forms IBC-1 through IBC-~~9~~^{10 A, 1 BR} and BF-1 through BF-~~9~~^{A, 1 BR} in one complete copy.

The proposed Contract is under and subject to Executive Order 11246, as amended, of September 24, 1965, and to the Equal Employment Opportunity (EEO) and Federal Labor Provisions. All labor on the project shall be paid no less than the minimum wage rates established by the U.S. Secretary of Labor or the Nevada Labor Commission, whichever is higher.

The EEO requirements, labor provisions, and wage rates are included in the Specifications and Bid Documents and are available for inspection at the County Clerk's office. Each bidder must complete, sign, and furnish with his bid the "Bidder's Statement on Previous Contracts Subject to EEO Clause", a "Certification of Nonsegregated Facilities", and the "Assurance of Disadvantaged Business Enterprise Participation" as contained in the Bid Form.

To be eligible for award, each bidder must comply with the affirmative action requirements which are contained in the Specifications. A contractor having 50 or more employees and his subcontractors having 50 or more employees and who may be awarded a Contract of \$50,000 or more will be required to maintain an affirmation action program, the standards for which are contained in the Specifications.

Disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, or national origin in consideration for an award of any contract entered into pursuant to this advertisement.

IBC-1

0497355

BK0800PG1495

The bidder shall make good faith efforts, as defined in Appendix A of 49-CFR Part 23, Regulations of the Office of the Secretary of Transportation, to ~~set aside ten percent (10%) of the dollar value of the prime contract to small business concerns owned and controlled by socially and economically disadvantaged individuals (DBE).~~ In the event that the bidder for this solicitation qualifies as a DBE, the contract goal shall be deemed to have been met. The apparent successful competitor will be required to submit information concerning the DBEs that will participate in this contract. The information will include the name and address of each DBE, a description of the work to be performed by each named firm, and the dollar value of the contract. If the bidder fails to achieve the contract goal stated herein, it will be required to provide documentation demonstrating that it made good faith efforts in attempting to do so. A bid that fails to meet these requirements will be considered nonresponsive.

The successful bidder shall file with the County, at the time of execution of the Contract, a Performance Bond along with a Payment Bond (Labor and Material), each for 100% of the Contract price. Said bonds shall be with a surety company authorized and licensed to do business within the State of Nevada in accordance with the laws and statutes of the State of Nevada providing for bonding public works projects. Performance and labor bonds must be countersigned by an insurance agent who is a resident of the State of Nevada.

Each bid must be accompanied by a certified check, cashier's check, or bid bond payable to Douglas County, in an amount not less than ten percent (10%) of the amount bid. This check or bond shall be given as a guarantee that the bidder will enter into the Contract if awarded to him, and will be declared forfeited if the successful bidder refuses to enter into said Contract after being notified to do so by the County. Bid bonds shall be issued by a surety and insurance company licensed in the State of Nevada with an A+ rating.

After the bids have been opened and declared, no bid shall be withdrawn except with the approval of the County for a period of forty-five (45) calendar days after the opening date.

~~A pre-bid conference will be held at 1:00 p.m. on June 27, 2000. All bidders are encouraged to attend.~~

~~CAUTION: Note requirement for a reply on page B-1, either a list or a negative response.~~

BF-9 A.T.B.R.

Firm Name Granite Construction Company
Address 5855 Sheep Drive
City Carson City
State Nevada Zip Code 89701
Telephone 884-4100 Area Code 775
Delivery will be completed in _____
_____ Calendar days A.R.O.
Terms _____ % _____ Days

In compliance with this "Invitation & Bid" & Contract and subject to all the Terms and Conditions thereof, the undersigned offers and agrees, if this Bid is accepted, to perform all tasks and furnish any or all of the items listed herein at the prices, terms and delivery stated. A signature on this form will be an execution of this contract.

Signed *Mark E. Bolzano*
Print name MARK E. BOLZANO
Print title SALES VICE PRESIDENT

PRODUCT LITERATURE AND SPECIFICATIONS MUST BE SUBMITTED AS REQUIRED

IBC-2

0497355

BK0800PG1496

IN WITNESS WHEREOF, OWNER and CONTRACTOR have signed this Agreement in triplicate. One counterpart each has been delivered to OWNER, CONTRACTOR and ENGINEER. All portions of the Contract Documents have been signed, initialed or identified by OWNER and CONTRACTOR or identified by ENGINEER on their behalf.

Address for giving notices to Owner:

AIRPORT OPERATIONS

Douglas County
P.O. Box 218
Minden, NV 89423

Address for giving notices to Contractor:

GRANITE CONSTRUCTION
5855 SHEEP DR
CARSON CITY NV
89701

NV License No. 8071

Agent for service of process:

BECAN COLL

This Agreement will be effective on _____, 2000.

DOUGLAS COUNTY, NEVADA - OWNER

Jacques Etchegoyhen
Jacques Etchegoyhen, Chairman
Board of County Commissioners

STATE OF NEVADA)
)ss.
COUNTY OF DOUGLAS)


One the 3rd day of August, 2000, Jacques Etchegoyhen, Chairman of the Douglas County Board of Commissioners, personally appeared before me, Barbara J. Reed, Douglas County Clerk, and acknowledged to me that, in conformance with the direction of the Board of Douglas County Commissioners' meeting of July 20, 2000, he executed the above instrument on behalf of Douglas County, a political subdivision of the State of Nevada.

Barbara J. Reed
Barbara J. Reed, Douglas County Clerk

STATE OF NEVADA)
)SS:
COUNTY OF DOUGLAS)

On this 3rd day of August, in the year 2000 before me, Margaret A. Colescott Notary Public, personally known to me (or proved to me on the basis of satisfactory evidence) to be the person(s) whose name(s) is (are) subscribed to this instrument, and acknowledge that he (she/they) executed it.

WITNESS my hand and official seal.
Margaret A. Colescott
Notary's Signature
My Commission Expires: October 22, 2002 IBC-3



0497355
BK0800PG1497

OWNER and CONTRACTOR, in consideration of the mutual covenants hereinafter set forth, agree as follows:

ARTICLE 1 - WORK

1.01 CONTRACTOR shall complete all Work as specified or indicated in the Contract Documents. The Work is generally described as follows:

- Overlay Taxiway A
- Construct Taxilanes at Southwest Hangar Area
- Southwest Hangar Area Access Road
- Drainage Improvements
- Security Fencing and Gates

ARTICLE 2 - THE PROJECT

2.01 The Project for which the Work under the Contract Documents may be the whole or only a part is generally described as follows:

N/A

ARTICLE 3 - ENGINEER

3.01 The Project has been designed by: Shutt Moen Associates, 707 Aviation Boulevard, Santa Rosa, California 95403, who is hereinafter called ENGINEER and who is to act as OWNER's representative, assume all duties and responsibilities, and have the rights and authority assigned to ENGINEER in the Contract Documents in connection with completion of the Work in accordance with the Contract Documents.

ARTICLE 4 - CONTRACT TIMES

4.01 *Time of the Essence*

A. All time limits for Milestones, if any, Substantial Completion, and completion and readiness for final payment as stated in the Contract Documents are of the essence of the Contract.

IBC-4

4.02 Days to Achieve Substantial Completion and Final Payment

A. The Work will be substantially completed within forty (40) working days after the date when the Contract Times commence to run as provided in paragraph 2.03 of the General Conditions, and completed and ready for final payment in accordance with paragraph 14.07 of the General Conditions within fifty (50) working days after the date when the Contract Times commence to run. *Time limitations for closure of certain areas also apply as provided for in paragraph 1-1.5 of the Special Provisions for Airport Construction.*

4.03 Liquidated Damages

A. CONTRACTOR and OWNER recognize that time is of the essence of this Agreement and that OWNER will suffer financial loss if the Work is not completed within the times specified in paragraph 4.02 above, plus any extensions thereof allowed in accordance with Article 12 of the General Conditions. The parties also recognize the delays, expense and difficulties involved in proving in a legal or arbitration proceeding the actual loss suffered by OWNER if the Work is not completed on time. Accordingly, instead of requiring any such proof, OWNER and CONTRACTOR agree that as liquidated damages for delay (but not as a penalty) CONTRACTOR shall pay OWNER One Thousand Dollars (\$1,000.00) for each day that expires after the time specified in paragraph 4.02 for Substantial Completion until the Work is substantially complete. After Substantial Completion, if CONTRACTOR shall neglect, refuse or fail to complete the remaining Work within the time specified in paragraph 4.02 for completion and readiness for final payment or any proper extension thereof granted by OWNER, CONTRACTOR shall pay OWNER One Thousand Dollars (\$1,000.00) for each day that expires after the time specified in paragraph 4.02 for completion and readiness for final payment until the Work is completed and ready for final payment. *The CONTRACTOR shall pay the owner two thousand dollars (\$2,000.00) for each day that expires after the time specified in paragraphs 1-1.5.1 and 1-1.5.2 of the Special Provisions for Airport Construction.*

B. In the event that the CONTRACTOR fails to pay OWNER the specified liquidated damages amount within thirty (30) days of CONTRACTOR's being notified of said damages, OWNER may deduct the amount of the assessed liquidated damages from the final payment or retention withheld pursuant to Article 14 of the General Conditions.

ARTICLE 5 - CONTRACT PRICE

5.01 OWNER shall pay CONTRACTOR for completion of the Work in accordance with the Contract Documents an amount in current funds equal to the sum of the amounts determined below:

A. for all Unit Price Work, an amount equal to the sum of the established Unit Price for each separately identified item of Unit Price Work times the estimated quantity of that item, as indicated in the attached Bid Schedule;

B. as provided in paragraph 11.03 of the General Conditions estimated quantities are not guaranteed, and determinations of actual quantities and classification are to be made by ENGINEER as provided in paragraph 9.08 of the General Conditions. Unit prices have been computed as provided in paragraph 11.03 of the General Conditions.

ARTICLE 6 - PAYMENT PROCEDURES

6.01 *Submittal and Processing of Payments*

A. CONTRACTOR shall submit Applications for Payment in accordance with Article 14 of the General Conditions. Applications for Payment will be processed by ENGINEER as provided in the General Conditions.

6.02 *Progress Payments; Retainage*

A. OWNER shall make progress payments on account of the Contract Price on the basis of CONTRACTOR's Applications for Payment as recommended by ENGINEER, on or about the Friday following either the first or third Thursday of each month, depending upon the timing of submittals and approvals, as provided in paragraphs 6.02.A.1 and 6.02.A.2 below. All such payments will be measured by the schedule of values established in paragraph 2.07.A of the General Conditions (and in the case of Unit Price Work based on the number of units completed) or, in the event there is no schedule of values, as provided in the General Requirements:

1. Prior to Substantial Completion, progress payments will be made in an amount equal to the percentage indicated below, but, in each case, less the aggregate of payments previously made and less such amounts as ENGINEER shall determine or OWNER may withhold, in accordance with paragraph 14.02 of the General Conditions:

a. 90% of Work completed (with balance being retainage). If Work has been 50% completed as determined by ENGINEER, and if the character and progress of the Work have been satisfactory to OWNER and ENGINEER, OWNER, on recommendation of ENGINEER, may determine that as long as the character and progress of the Work remain satisfactory to them, there will be no retainage on account of Work subsequently completed, in which case the remaining progress payments prior to Substantial Completion will be in an amount equal to 100% of the Work completed less the aggregate of payments previously made; and

b. 90% of cost of materials and equipment not incorporated in the Work (with the balance being retainage).

2. Upon Substantial Completion, OWNER shall pay an amount sufficient to increase total payments to CONTRACTOR to 90% of the Work completed, less such amounts as ENGINEER shall determine in accordance with paragraph 14.02.B.5 of the General Conditions and less 100 % of Engineer's estimate of the value of Work to be completed or corrected as shown on the tentative list of items to be completed or corrected attached to the certificate of Substantial Completion.

6.03 *Final Payment*

A. Upon final completion and acceptance of the Work in accordance with paragraph 14.07 of the General Conditions, OWNER shall pay the remainder of the Contract Price as recommended by ENGINEER as provided in said paragraph 14.07.

ARTICLE 7 - INTEREST

7.01 All moneys not paid when due as provided in Article 14 of the General Conditions shall bear interest at the rate allowed by law at the place of the project.

ARTICLE 8 - CONTRACTOR'S REPRESENTATIONS

8.01 In order to induce OWNER to enter into this Agreement CONTRACTOR makes the following representations:

- A. CONTRACTOR has examined and carefully studied the Contract Documents and the other related data identified in the Bidding Documents.
- B. CONTRACTOR has visited the Site and become extensively knowledgeable of, and is satisfied as to the general, local, and Site conditions that may affect cost, progress, and performance of the Work.
- C. CONTRACTOR is knowledgeable of, and is satisfied as to all federal, state, and local Laws and Regulations that may affect cost, progress, and performance of the Work.
- D. CONTRACTOR has carefully studied all (if any): (1) reports of explorations and tests of subsurface conditions at or contiguous to the Site and all drawings of physical conditions in or relating to existing surface or subsurface structures at or contiguous to the Site (except Underground Facilities) which have been identified in any Supplementary Conditions as provided in paragraph 4.02 of the General Conditions and (2) reports and drawings of a Hazardous Environmental Condition, if any, at the Site which has been identified in the bid as provided in paragraph 4.06 of the General Conditions.

CONTRACTOR accepts the determination set forth in any Supplementary Conditions of the extent of the "technical data" contained in such reports and drawings upon which CONTRACTOR is entitled to rely as provided in paragraph 4.2 of the General Conditions. CONTRACTOR acknowledges that such reports and drawings are not Contract Documents and may not be complete for CONTRACTOR's purposes. CONTRACTOR acknowledges that OWNER and ENGINEER do not assume responsibility for the accuracy or completeness of information and data shown or indicated in the Contract Documents with respect to Underground Facilities at or contiguous to the site.

- E. CONTRACTOR has obtained and carefully studied (or assumes responsibility for having done so) all additional or supplementary examinations, investigations, explorations, tests, studies, and data concerning conditions (surface, subsurface and Underground Facilities) at or contiguous to the Site which may affect cost, progress, or performance of the Work or which relate to any aspect of the means, methods, techniques, sequences and procedures of construction, if any, expressly required by the Contract Documents to be employed by CONTRACTOR, and safety precautions and programs incident thereto.

F. CONTRACTOR does not consider that any further examinations, investigations, explorations, tests, studies, or data are necessary for the performance of the Work at the Contract Price, within the Contract Times, and in accordance with the other terms and conditions of the Contract Documents.

G. CONTRACTOR is aware of the general nature of work to be performed by OWNER and others at the Site that relates to the Work as indicated in the Contract Documents.

H. CONTRACTOR has correlated the information known to CONTRACTOR, information and observations obtained from visits to the Site, reports and drawings identified in the Contract Documents and all additional examinations, investigations, explorations, tests, studies, and data with the Contract Documents.

I. CONTRACTOR has given ENGINEER written notice of all conflicts, errors, ambiguities or discrepancies that CONTRACTOR has discovered in the Contract Documents, and the written resolution thereof by ENGINEER is acceptable to CONTRACTOR.

J. The Contract Documents are sufficient to indicate and convey understanding of all terms and conditions for performance and furnishing of the Work.

ARTICLE 9 - CONTRACT DOCUMENTS

9.01 Contents

- A. The Contract Documents consist of the following:
1. This Agreement (pages IBC-1 to IBC-~~9~~¹⁰, inclusive);
 2. Performance Bond (pages _____ to _____, inclusive);
 3. Payment Bonds (pages ____ to _____, inclusive);
 4. ~~Other~~^{BIB} Bonds (pages 1 to 4, inclusive);
 - a. _____ (pages ____ to __, inclusive);
 - b. _____ (pages ____ to __, inclusive);
 - c. _____ (pages ____ to __, inclusive);
 5. General Conditions (pages ~~GC~~^{GC} 1 to ~~GC~~⁵⁷, inclusive, not attached);
 6. Supplementary Conditions (pages ~~SC~~^{FAA} 1 to ~~SC~~^{FAA} 25, inclusive, not attached);
 7. Specifications as listed in table of contents of the Project Manual (not attached);
 8. Drawings (not attached) consisting of a cover sheet and sheets numbered ____ through____, inclusive with each sheet bearing the following general title:

9. Addenda (numbers 1 to 1, inclusive);
10. Exhibits to this Agreement (enumerated as follows):
 - a. Notice to Proceed (pages 1 to 1 inclusive, not attached)
 - b. CONTRACTOR's Bid (pages BF-1 to BF-~~9~~19, inclusive, not attached).
 - c. Documentation submitted by CONTRACTOR prior to Notice of Award (pages _____ to _____, inclusive, not attached).
11. The following which may be delivered or issued on or after the Effective Date of the Agreement and are not attached hereto:
 - a. Written Amendments
 - b. Work Change Directives
 - c. Change Order(s)
12. Part 2 and Part 3 of the "Standard Specifications for Public Works Construction, Washoe County, City of Sparks, City of Reno, Carson City, City of Yerington," 1996 Edition, incorporated by reference.

The documents listed in paragraph 9.01.A are attached to this Agreement (except as expressly noted otherwise above).

There are no Contract Documents other than those listed above in this Article 9.

D. The Contract Documents may only be amended, modified or supplemented as provided in paragraph 3.05 of the General Conditions.

ARTICLE 10 - MISCELLANEOUS

10.03 Terms

Terms used in this will have the meanings indicated in the General Conditions.

10.03 Assignment of Contract

No assignment by a party hereto of any rights under or interests in the Contract will be binding on another party hereto without the written consent of the party sought to be bound; and, specifically but without limitation, moneys that may become due and moneys that are due may not be assigned without such consent (except to the extent that the effect of this restriction may be limited by law), and unless specifically stated to the contrary in any written consent to an assignment, no assignment will release or discharge the assignor from any duty or responsibility under the Contract Documents.

10.03 *Successors and Assigns*

A. OWNER and CONTRACTOR each binds itself, its partners, successors, assigns, and legal representatives to the other party hereto, its partners, successors, assigns, and legal representatives in respect to all covenants, agreements, and obligations contained in the Contract Documents.

10.04 *Severability*

A. Any provision or part of the Contract Documents held to be void or unenforceable under any Law or Regulation shall be deemed stricken, and all remaining provisions shall continue to be valid and binding upon OWNER and CONTRACTOR, who agree that the Contract Documents shall be reformed to replace such stricken provision or part thereof with a valid and enforceable provision that comes as close as possible to expressing the intention of the stricken provision.

10.05 *Other Provisions*

A. If applicable, in the event that there is any litigation relative to the interpretation or enforcement of this agreement or any of the Contract Documents, the prevailing party shall be entitled to a reasonable Attorney's fee, together with costs of suit.

BID FORM

PROJECT IDENTIFICATION: WA 2000-558

CONTRACT IDENTIFICATION AND NUMBER: 00-16

THIS BID IS SUBMITTED TO: Douglas County
Purchasing Department
P.O. Box 218
Minden, NV 89423

1.01 The undersigned **BIDDER** proposes and agrees, if this Bid is accepted, to enter into an agreement with **DOUGLAS COUNTY** in the form included in the Bidding Documents to perform all Work as specified or indicated in the Bidding Documents for the prices and within the times indicated in this Bid and in accordance with the other terms and conditions of the Bidding Documents.

2.01 **BIDDER** accepts all of the terms and conditions of the Advertisement or Invitation to Bid and Instructions to Bidders, including without limitation those dealing with the disposition of Bid security. The Bid will remain subject to acceptance for 60 days after the day of Bid opening, or for such longer period of time that Bidder may agree to in writing upon request of **DOUGLAS COUNTY**.

3.01 In submitting this Bid, **BIDDER** represents, as set forth in the Agreement, that:

A. **BIDDER** has examined and carefully studied the Bidding Documents and the following Addenda, receipt of all which is hereby acknowledged.

Addendum No.

Addendum Date

1

JUNE 30, 2000

B. **BIDDER** has visited the Site and become extensively knowledgeable of, and is satisfied as to the general, local and Site conditions that may affect cost, progress, performance of the Work.

C. **BIDDER** is familiar with and is satisfied as to all federal, state and local Laws and Regulations that may affect cost, progress and performance of the Work.

D. **BIDDER** has carefully studied all: (1) reports of explorations and tests of subsurface conditions at or contiguous to the Site and all drawings of physical conditions in or relating to existing surface or subsurface structures at or contiguous to the Site (except Underground Facilities) which have been identified, and (2) reports and drawings of a Hazardous Environmental Condition, if any, which has been identified.

E. **BIDDER** has obtained and carefully studied (or assumes responsibility for having done so) all additional or supplementary examinations, investigation, explorations, tests, studies and data concerning conditions (surface, subsurface and Underground Facilities) at or contiguous to the Site which may affect cost, progress, or performance of the Work or which relate to any aspect of the means, methods, techniques, sequences, and procedures of construction to be employed by **BIDDER**, and safety precautions and programs incident thereto.

0497355

- F. BIDDER is aware of the general nature of work to be performed by DOUGLAS COUNTY and others at the Site that relates to the Work as indicated in the Bidding Documents.
- G. BIDDER has correlated the information known to BIDDER, information and observations obtained from visits to the Site, reports and drawings identified in the Bidding Documents, and all additional examinations, investigations, explorations, tests, studies, and data with the Bidding Documents.
- H. BIDDER has given ENGINEER written notice of all conflicts, errors, ambiguities, or discrepancies that BIDDER has discovered in the Bidding Documents, and the written resolution thereof by ENGINEER is acceptable to BIDDER.

4.01 Bidder further represents that this Bid is genuine and not made in the interest of or on behalf of any undisclosed individual or entity and is not submitted in conformity with any agreement or rules of any group, association, organization or corporation; BIDDER has not directly or indirectly induced or solicited any other Bidder to submit a false or sham Bid; BIDDER has not solicited or induced any individual or entity to refrain from bidding; and BIDDER has not sought by collusion to obtain for itself any advantage over any other Bidder or over DOUGLAS COUNTY.

5.01 The requirements of the Nevada Revised Statutes (NRS) shall apply to this project. The bidder is responsible for compliance with all applicable statutes. These statutes include, but are not limited to:

- A. NRS 338.020 Hourly and daily rate of wages must not be less than prevailing wage in county.
- B. NRS 338.080 Exemptions
- C. NRS 338.130 Preferential Employment in Construction of Public Works.
- D. NRS 338.144 Bids to include certain information concerning subcontractors; requirements for substitution of named subcontractors. (See Supplementary Condition 6.09.H)
- E. NRS 338.147 Award of contract to contractor who submits best bid. (See Supplementary Condition 6.09.I)

5.02 The entire set of Nevada Revised Statutes are available for review at the Douglas County Purchasing Department, 1616 8th St., Minden, Nevada during normal working hours (9:00 a.m. to 2:30 p.m. weekdays).

6.01 BIDDER will complete the Work in accordance with the Contract Documents for the following prices:

SEE ATTACHED BID SCHEDULE

7.01 The following documents are attached to and made a condition of this Bid:

- A. Bid Form;
- B. Bid Bond (or Certified or Cashier's Check);
- C. A tabulation of Subcontractors, Suppliers and other individuals and entities required to be identified in this Bid; and

0497355

D. Construction Contractor's Qualification Statement for Engineered Construction.

8.01 Communications concerning this Bid shall be addressed to:
(Contractor's mailing address to be filled in by Bidder)

GRANITE CONSTRUCTION COMPANY

Carson City Office
5855 Sheep Drive
Carson City, NV 89701

10.01 The terms used in this Bid with initial capital letters have the meanings indicated in the Instructions to Bidders, the General Conditions, and any Supplementary Conditions.

SUBMITTED on JULY 6, 2000, 2000.

NV State Contractor License No. 8079 Class A

If BIDDER is:

An Individual

Name (typed or printed) _____

By _____ (SEAL)

(Individual's Signature)

Doing business as: _____

Business address: _____

Phone No.: _____

Fax No.: _____

A Corporation

Corporation Name: GRANITE CONSTRUCTION COMPANY (SEAL)

State of Incorporation: CALIFORNIA

Type (General Business, Professional, Service, Limited Liability): General Engineering Construction

By: _____

(Signature - attach evidence of authority to sign)

Name (typed or printed): Garry M. Higdem, Vice President

Title: Vice President (Corporate Seal)

Attest: By: _____
William E. Barton, Assistant Secretary
(Signature of Corporate Secretary)

Business Address: P.O. Box 50085

Watsonville, CA 95077-5085

Phone No.: (831) 724-1011

Fax No.: (831) 768-4021

Date of Qualification to do business is 1/4/22

0497355

A Joint Venture

Joint Venturer Name: _____ (SEAL)

By: _____

(Signature of joint venturer partner -- attach evidence of authority to sign)

Name (typed or printed): _____

Title: _____

Business Address: _____

Phone No.: _____

Fax No.: _____

Joint Venturer Name: _____ (SEAL)

By: _____

(Signature -- attach evidence of authority to sign)

Name (typed or printed): _____

Title: _____

Business Address: _____

Phone No.: _____

Fax No.: _____

Phone and FAX Number, and Address for receipt of official communications:

(Each joint venturer must sign. The manner of signing for each individual, partnership and corporation that is a party to the joint venture should be in the manner indicated above).



Handwritten signature or initials.

GRANITE CONSTRUCTION COMPANY

CERTIFICATE OF SECRETARY

I, Michael Futch, Secretary of GRANITE CONSTRUCTION COMPANY, a California corporation, do hereby certify that the following are true and correct copies of resolutions duly adopted at a regular meeting of the Board of Directors held on May 24, 1999 and by the Executive Committee of the Board of Directors without a meeting on October 18, 1999; that the meetings were legally held; that the Directors acting were duly and regularly elected; and that the resolutions adopted at said meetings have not been modified or repealed and are still in full force and effect:

Authorized to Execute Documents and Agreements

RESOLVED, that the below listed officers are authorized to execute documents and agreements in connection with the operations of this Company.

David H. Watts, President and Chief Executive Officer
William G. Dorey, Executive Vice President and Assistant Secretary
Patrick M. Costanzo, Senior Vice President and Assistant Secretary
Mark E. Boitano, Senior Vice President and Assistant Secretary
William E. Barton, Senior Vice President, Chief Financial Officer and Assistant Secretary
Roxane C. Allbritton, Vice President, Treasurer, Assistant Financial Officer and Assistant Secretary
Michael Futch, Vice President and Secretary
Garry M. Higdem, Vice President and Assistant Secretary
James H. Roberts, Vice President and Assistant Secretary

RESOLVED FURTHER, that the below listed officers are authorized to attest documents and agreements in connection with the operations of this Company.

William G. Dorey, Executive Vice President and Assistant Secretary
Patrick M. Costanzo, Senior Vice President and Assistant Secretary
Mark E. Boitano, Senior Vice President and Assistant Secretary
William E. Barton, Senior Vice President, Chief Financial Officer and Assistant Secretary
Roxane C. Allbritton, Vice President, Treasurer, Assistant Financial Officer and Assistant Secretary
Michael Futch, Vice President and Secretary


Garry M. Higdem, Vice President and Assistant Secretary
James H. Roberts, Vice President and Assistant Secretary
David R. Grazian, Assistant Secretary
Mary G. McCann-Jenni, Assistant Secretary
Michael F. Donnino, Assistant Secretary
Henry M. Heilbron, Assistant Secretary
Kenneth M. Smith, Assistant Secretary

Promotion of James Michael Cady to the Office of Assistant Secretary
October 18, 1999

RESOLVED, that James Michael Cady is hereby elected to the office of Assistant Secretary of the Company.

RESOLVED FURTHER, that James Michael Cady is hereby authorized to attest documents and agreements in connection with the operations of this Company.

Dated: May 17, 2000



Michael Futch
Secretary

A:\CERTSEC.GCO

LIST OF SUBCONTRACTORS
(to be submitted with bid)

The name and address of each subcontractor who will be paid at least 5 percent of the prime contractor's total bid shall be listed below. To be deemed a responsive bid, this form must be submitted even if no subcontractors are required to be listed. In that case, the bidder should state "None" (or similar language stating that no subcontractors need to be listed) in the space below.

<u>Name</u>	<u>Address of Subcontractor</u>	<u>Portion of Work</u>
VALENTINE SURFACING Co.	14018 NW THIRD CT. VANCOUVER, WA 98685	COLD RECYCLE

HARKER+ HARKER, INC.	1465 W. FOURTH ST. RENO, NV 89503	ELECTRICAL
----------------------	--------------------------------------	------------

Deleted per A.1 (BR)
SEE REVISED BF-6

BID SCHEDULE

**Minden-Tahoe Airport
AIP No. 3-32-0013-09**

<u>BID ITEM NO.</u>	<u>DESCRIPTION</u>	<u>ESTIMATED QUANTITY</u>	<u>UNIT BID PRICE</u>	<u>TOTAL BID PRICE</u>
1.	Mobilization	Lump Sum	_____	_____
2.	Earthwork and Site Preparation	Lump Sum	_____	_____
3.	Major Crack Repair	3,000 L.F.	_____	_____
4.	Pavement Cold Milling	3,200 S.Y.	_____	_____
5.	Pavement Pulverization	23,750 S.Y.	_____	_____
6.	Recycled Base	3,450 C.Y.	_____	_____
7.	Cement-Treated Subgrade	11,950 S.Y.	_____	_____
8.	Cold In-Place AC Recycling	21,000 S.Y.	_____	_____
9.	Prime	25 Tons	_____	_____
10.	Asphalt Concrete	8,900 Tons	_____	_____
11.	Pavement Marking	9,000 S.F.	_____	_____
12.	Valley Gutter	1,475 L.F.	_____	_____
13.	Catch Basin (Type A)	3 Each	_____	_____
14.	PCC Headwall	2 Each	_____	_____
15.	18-Inch Storm Drain	230 L.F.	_____	_____
16.	36-Inch Storm Drain	136 L.F.	_____	_____
17.	Rock Rip-Rap	1,000 S.F.	_____	_____
18.	Revegetation	12 Acres	_____	_____
19.	1-Module Sign	2 Each	_____	_____
20.	2-Module Sign	3 Each	_____	_____
21.	3-Module Sign	3 Each	_____	_____
22.	4-Module Sign	5 Each	_____	_____
23.	Trench and Backfill	600 L.F.	_____	_____
24.	PVC Duct	1,000 L.F.	_____	_____

0497355

BK0800PG1512

BID SCHEDULE

Minden-Tahoe Airport
AIP No. 3-32-0013-09

<u>BID ITEM NO.</u>	<u>DESCRIPTION</u>	<u>ESTIMATED QUANTITY</u>	<u>UNIT BID PRICE</u>	<u>TOTAL BID PRICE</u>
1.	Mobilization	Lump Sum	<u>56,491.00</u>	<u>56,491.00</u>
2.	Earthwork and Site Preparation	Lump Sum	<u>80,000.00</u>	<u>80,000.00</u>
3.	Major Crack Repair	3,000 L.F.	<u>4.00</u>	<u>12,000.00</u>
4.	Pavement Cold Milling	3,200 S.Y.	<u>1.80</u>	<u>5,760.00</u>
5.	Pavement Pulverization	23,750 S.Y.	<u>1.30</u>	<u>30,875.00</u>
6.	Recycled Base	3,450 C.Y.	<u>11.00</u>	<u>37,950.00</u>
7.	Cement-Treated Subgrade	11,950 S.Y.	<u>6.50</u>	<u>77,675.00</u>
8.	Cold In-Place AC Recycling	21,000 S.Y.	<u>5.00</u>	<u>105,000.00</u>
9.	Prime	25 Tons	<u>450.00</u>	<u>11,250.00</u>
10.	Asphalt Concrete	8,900 Tons	<u>50.00</u>	<u>445,000.00</u>
11.	Pavement Marking	9,000 S.F.	<u>0.70</u>	<u>6,300.00</u>
12.	Valley Gutter	1,475 L.F.	<u>20.00</u>	<u>29,500.00</u>
13.	Catch Basin (Type A)	3 Each	<u>1200.00</u>	<u>3,600.00</u>
14.	PCC Headwall	2 Each	<u>4,000.00</u>	<u>8,000.00</u>
15.	18-Inch Storm Drain	230 L.F.	<u>40.00</u>	<u>9,200.00</u>
16.	36-Inch Storm Drain	136 L.F.	<u>100.00</u>	<u>13,600.00</u>
17.	Rock Rip-Rap	1,000 S.F.	<u>3.00</u>	<u>3,000.00</u>
18.	<u>24-Inch Storm Drain</u>	<u>52 L.F.</u>	<u>80.00</u>	<u>4,160.00</u>
19.	1-Module Sign	2 Each	<u>2,250.00</u>	<u>4,500.00</u>
20.	2-Module Sign	3 Each	<u>1,940.00</u>	<u>5,820.00</u>
21.	3-Module Sign	3 Each	<u>2,360.00</u>	<u>7,080.00</u>
22.	4-Module Sign	5 Each	<u>2,360.00</u>	<u>11,800.00</u>

(Revised per Bid Addendum No. 1, Issued June 30, 2000)
This form must be submitted with bid

BF-6

0497355

BK0800PG1513

23.	Trench and Backfill	<u>1,280 L.F.</u>	<u>6.30</u>	<u>8,064.00</u>
24.	<u>2-Inch</u> PVC Duct	<u>3,000 L.F.</u>	<u>3.15</u>	<u>9,450.00</u>
25.	<u>4-Inch PVC Duct</u>	<u>2,300 L.F.</u>	<u>5.25</u>	<u>12,075.00</u>
26.	#8 5-KV Cable	1,500 L.F.	<u>1.30</u>	<u>1,950.00</u>
27.	Relocate Existing Pull Box	3 Each	<u>892.00</u>	<u>2,676.00</u>
28.	Pull Box <u>Type A</u>	<u>5 Each</u>	<u>892.00</u>	<u>4,460.00</u>
29.	<u>GTE Manhole</u>	<u>2 Each</u>	<u>5,600.00</u>	<u>11,200.00</u>
30.	<u>SPPCO Vault</u>	<u>1 Each</u>	<u>4,672.00</u>	<u>4,672.00</u>
31.	<u>Utility Trench and Backfill</u>	<u>3,000 L.F.</u>	<u>13.00</u>	<u>39,000.00</u>
32.	Taxiway Reflector	14 Each	<u>68.00</u>	<u>952.00</u>
33.	Chain Link Fence	600 L.F.	<u>17.50</u>	<u>10,500.00</u>
34.	Automatic Gate	3 Each	<u>18,400.00</u>	<u>55,200.00</u>
35.	Revegetation	10 Acres	<u>2,380.00</u>	<u>23,800.00</u>
36.	<u>6-Inch PVC Sanitary Sewer</u>	<u>75 L.F.</u>	<u>35.00</u>	<u>2,625.00</u>
37.	SWPPP Compliance	T&M	<u>\$5,000.00</u>	<u>\$5,000.00</u>
38.	Extra Work Allowance	T&M	<u>\$25,000.00</u>	<u>\$25,000.00</u>

TOTAL OF BID ITEMS 1 THROUGH 38 (numbers) \$ 1,185,185.00

(words) ONE MILLION ONE HUNDRED EIGHTY-FIVE

THOUSAND ONE HUNDRED EIGHTY-FIVE DOLLARS

AND NO CENTS.

*(Revised per Bid Addendum No. 1, Issued June 30, 2000)
This form must be submitted with bid*

BID ALTERNATE NO. 1 — CUL-DE-SAC CONSTRUCTION

BID ITEM NO.	DESCRIPTION	ESTIMATED QUANTITY	UNIT BID PRICE	TOTAL BID PRICE
BA-1a	Earthwork and Site Preparation	Lump Sum	<u>5,000.00</u>	<u>5,000.00</u>
BA-1b	Recycled Base	180 C.Y.	<u>11.00</u>	<u>1,980.00</u>
BA-1c	Bituminous Prime Coat	1 Ton	<u>450.00</u>	<u>450.00</u>
BA-1d	Asphalt Concrete	120 Tons	<u>70.00</u> 70.00	<u>8,400.00</u>
BA-1e	36-Inch Storm Drain	71 L.F.	<u>100.00</u>	<u>7,100.00</u>
BA-1f	PCC Headwall	1 Each	<u>4,000.00</u>	<u>4,000.00</u>

TOTAL OF BID ALTERNATE ITEMS BA-1a THROUGH BA-1f (numbers) \$ 26,930.00

(words) TWENTY-SIX THOUSAND NINE HUNDRED THIRTY DOLLARS AND NO CENTS.

BID ALTERNATE NO. 2 — ADDITIONAL ASPHALT CONCRETE

BID ITEM NO.	DESCRIPTION	ESTIMATED QUANTITY	UNIT BID PRICE	TOTAL BID PRICE
BA-2a	Asphalt Concrete	2,250 Tons	<u>50.00</u>	<u>112,500.00</u>

TOTAL OF BID ALTERNATE ITEM BA-2a (numbers) \$ 112,500.00

(words) ONE HUNDRED TWELVE THOUSAND FIVE HUNDRED DOLLARS AND NO CENTS.

*(Revised per Bid Addendum No. 1, Issued June 30, 2000)
This form must be submitted with bid*

Deleted per A.1 **BR**
 SEE REVISED BF-7

25.	#8 5-KV Cable	1,500 L.F.		
26.	Relocate Existing Pull Box	3 Each		
27.	Pull Box	2 Each		
28.	Taxiway Reflector	14 Each		
29.	Chain Link Fence	600 L.F.		
30.	Automatic Gate	3 Each		
31.	Revegetation	10 Acres		
32.	SWPPP Compliance	T&M	\$5,000.00	\$5,000.00
33.	Extra Work Allowance	T&M	\$25,000.00	\$25,000.00

TOTAL OF BID ITEMS 1 THROUGH 33 (numbers) \$ _____
 (words) _____

BID ALTERNATE NO. 1 — CUL-DE-SAC CONSTRUCTION

BID ITEM NO.	DESCRIPTION	ESTIMATED QUANTITY	UNIT BID PRICE	TOTAL BID PRICE
BA-1a	Earthwork and Site Preparation	Lump Sum		
BA-1b	Recycled Base	180 C.Y.		
BA-1c	Bituminous Prime Coat	1 Ton		
BA-1d	Asphalt Concrete	120 Tons		
BA-1e	36-Inch Storm Drain	71 L.F.		
BA-1f	PCC Headwall	1 Each		

TOTAL OF BID ALTERNATE ITEMS BA-1a THROUGH BA-1f (numbers) \$ _____
 (words) _____

Deleted Per A1 (BR)
SEE Revised BF-8

BID ALTERNATE NO. 2 — ADDITIONAL ASPHALT CONCRETE


BID ITEM NO.	DESCRIPTION	ESTIMATED QUANTITY	UNIT BID PRICE	TOTAL BID PRICE
BA-2a	Asphalt Concrete	2,250 Tons		
TOTAL OF BID ALTERNATE ITEM BA-2a (numbers) \$				
(words)				

CHECK ONE:

- We qualify and claim the Preferential Bidder Status as specified in NRS 338.147, and have attached the appropriate information in accordance with the requirements of NRS 338.147.
- We do not qualify for the Preferential Bidder Status as specified in NRS 338.147.

Contractor: GRANITE CONSTRUCTION COMPANY
Authorized Signature: By: *Garry M. Higdem*
Garry M. Higdem, Vice President

0497355



NEVADA STATE CONTRACTORS' BOARD

9670 GATEWAY DRIVE, SUITE 100, RENO, NEVADA, 89511 (775) 688-1141 FAX (775) 688-1271, INVESTIGATIONS (775) 688-1150
4220 SO. MARYLAND PKWY, BLDG D, STE 800, LAS VEGAS, NEVADA, 89119, (702) 486-1100 FAX (702) 486-1190, INVESTIGATIONS (702) 486-1110

INTERIM CERTIFICATE OF ELIGIBILITY PER NRS 338.147 and NRS 338.1389

CERTIFICATE NUMBER BPC-00-01-24-0025

GRANITE CONSTRUCTION CO. (HEREIN THE "GENERAL CONTRACTOR") NEVADA STATE CONTRACTORS' LICENSE NUMBER 8079 ORIGINAL ISSUE DATE: 01/10/1964 BUSINESS TYPE: CORPORATION CLASSIFICATION: A - GENERAL ENGINEERING MONETARY LICENSE LIMIT: UNLIMITED STATUS: ACTIVE, IS HEREBY ISSUED THIS CERTIFICATE BY THE NEVADA STATE CONTRACTORS' BOARD, BASED UPON THE INFORMATION CONTAINED IN THE STATEMENT OF COMPLIANCE WITH NEVADA REVISED STATUTES (NRS) 338.147 AND NRS 338.1389 AND THE AFFIDAVIT OF CERTIFIED PUBLIC ACCOUNTANT SUBMITTED TO THE NEVADA STATE CONTRACTORS BOARD AS PROOF OF CONTRACTOR'S COMPLIANCE WITH THE PROVISIONS OF NRS 338.147 AND NRS 338.1389, ATTACHED HERETO. IN ACCORDANCE WITH THE PROVISIONS OF NRS 338.147(3), THE ABOVE-NAMED GENERAL CONTRACTOR AND A CERTIFIED PUBLIC ACCOUNTANT HAVE SUBMITTED FULLY EXECUTED AND NOTARIZED SWORN AFFIDAVITS AS PROOF OF PREFERENTIAL BIDDER STATUS, UNDER PENALTY OF PERJURY, CERTIFYING THAT THE GENERAL CONTRACTOR IS QUALIFIED TO RECEIVE A PREFERENCE IN BIDDING AS SET FORTH IN NRS 338.147 AND NRS 338.1389 AND OTHER MATTERS RELATING THERETO.

THIS CERTIFICATE OF ELIGIBILITY IS ISSUED ON JANUARY 24, 2000 AND EXPIRES ON JANUARY 31, 2001, UNLESS SOONER REVOKED OR SUSPENDED BY THE NEVADA STATE CONTRACTORS BOARD.


MARGI GREIN, EXECUTIVE OFFICER

01/24/2000
DATE



The Nevada State Contractors Board assumes no liability or responsibility for the accuracy or validity of the information contained in the Contractors Statement of Compliance with NRS 338.147 or the Affidavit of Certified Public Accountant as Proof of Contractors Compliance with the Provisions of NRS 338.147. The above-named General Contractor shall bear the responsibility to ascertain the accuracy and validity of the affidavits provided to support the issuance of this certificate.

BK0800PG1518
0497355

LIST OF SUBCONTRACTORS
(to be submitted after bid opening)

Within two hours after the completion of the opening of the bids, the general contractors who submitted the three lowest bids must provide a list of each subcontractor who will provide labor or a portion of the work or improvement to the contractor for which the subcontractor will be paid an amount exceeding one percent of the prime contractor's bid or \$50,000, whichever is greater, and the number of the license issued to the subcontractor, pursuant to NRS chapter 624. If a general contractor fails to submit such a list or a reply stating "None (or similar language stating that no subcontractors need to be listed) within the required time, the bid shall be deemed not responsive.

Subcontractor/Address/NV Lic. No.	Dollar Value and description of work
VALENTINE SURFACING Co. 14018 NW THIRD CT. VANCOUVER, WA 98685 NV LIC. # 0020056	\$82,250 ⁰⁰ COLD RECYCLING

HARKER + HARKER INC. 1465 W. FOURTH ST. RENO, NV 89503 NV LIC. # 1054C	\$111,450 ELECTRICAL
---	-------------------------

EXPERIENCE

Please provide us with references for similar recent experience. State project, completion date, type construction, square feet, contact person and phone number.

See attached list of completed

EXPERIENCE

Cont'd

List the licensed categories of work that your company normally performs with its own workforce. General Engineering Construction

Has your company ever failed to complete any contracts awarded to it? No Yes (If yes, please provide details.)

Has your company filed any arbitration request or law suits on construction contracts awarded within the last five years? No Yes (If yes, please provide details.) *See attached


Does your firm now have any legal suits or arbitration claims pending or outstanding against it or any officers? No Yes (If yes, please provide details.) *See attached

Does your firm now employ any officers or principals who were with another firm when that company failed to complete a construction contract within the last five years? No Yes (If yes, please provide details.)

EXCEPTIONS

List all exceptions to the bid documents by reference to the drawing sheet number.
Exceptions may result in bid rejection.

N/A



GRANITE CONSTRUCTION COMPANY

Granite Construction Company, in its 78th year of business, is a general engineering contractor that does over \$1.3 Billion dollars worth of construction work annually on more than 3,000 large and small construction projects located throughout the United States. It contracts, literally, with thousands of owners, subcontractors and suppliers over the course of a calendar year. As such Granite occasionally finds itself involved in actions in which non-payment is alleged. This occurs primarily where Granite has been forced to withhold payments from certain subcontractors due to their failure to perform their work in accordance with their agreement with Granite. Actions, which Granite does become involved in, are handled on a "localized" basis. Due to the size and geographic diversity of Granite Construction Company operations, it is impractical to provide the details of all such instances. Such instances are minimal, however, and Granite, through good faith efforts, has been able to resolve disputes or potential disputes without impacting the work or the Owner. Granite Construction Company maintains an excellent reputation in the industry as evidenced by its sound credit record and substantial bonding capacity.

**BIDDERS STATEMENT ON
PREVIOUS CONTRACTS
SUBJECT TO EEO CLAUSE**

Each bidder, prospective prime Contractor, and proposed subcontractor, must complete the following form:

The Bidder (Proposer) shall complete the following statement by checking the appropriate boxes.

The Bidder (Proposer) has has not participated in a previous Contract subject to the equal opportunity clause prescribed by Executive Order 10925, or Executive Order 11114, or Executive Order 11246.

The Bidder (Proposer) has has not submitted all compliance reports in connection with any such Contract due under the applicable filing requirements; and that representations indicating submission of required compliance reports signed by proposed subcontractors will be obtained prior to award of subcontracts.

If the Bidder (Proposer) has participated in a previous Contract subject to the equal opportunity clause and has not submitted compliance reports due under applicable filing requirements, the Bidder (Proposer) shall submit a compliance report on Standard Form 100, "Employee Information Report EEO-1" prior to the award of Contract.

GRANITE CONSTRUCTION COMPANY

JULY 6, 2000

Date

By: 

Signature and Title

Garry M. Higdem, Vice President

CERTIFICATION TO BE SUBMITTED BY FEDERALLY ASSISTED CONSTRUCTION CONTRACTORS OF APPLICANTS AND THEIR SUBCONTRACTORS (APPLICABLE TO FEDERALLY ASSISTED CONSTRUCTION CONTRACTS AND RELATED SUBCONTRACTS EXCEEDING \$10,000 WHICH ARE NOT EXEMPT FROM THE EQUAL OPPORTUNITY CLAUSE).

CERTIFICATION OF NONSEGREGATED FACILITIES

The federally assisted construction contractor certifies that he does not maintain or provide for his employees any segregated facilities at any of his establishments, and that he does not permit his employees to perform their services at any location, under his control, where segregated facilities are maintained. The federally assisted construction contractor certifies further that they will not maintain or provide for his employees any segregated facilities at any of his establishments, and that he will not permit his employees to perform their services at any location, under his control, where segregated facilities are maintained. The federally assisted construction contractor agrees that a breach of this certification is a violation of the equal opportunity clause in this contract. As used in this certification, the term "segregated facilities" means any waiting room, work areas, rest rooms, and wash rooms, restaurants and any other eating areas, time clocks, locker rooms and other storage or dressing areas, parking lots, drinking fountains, recreation or entertainment areas, transportation, and housing facilities provided for employees which are segregated by explicit directive or are in fact segregated on the basis of race, color, religion, sex, or national origin, because of habit, local custom, or any other reason. The federally assisted construction contractor agrees that (except where he has obtained identical certifications from proposed subcontractors for specific time periods) he will obtain identical certifications from proposed subcontractors prior to the award of subcontracts exceeding \$10,000 which are not exempt from the provisions of the equal opportunity clause, and that he will retain such certifications in his files.

JULY 6, 2000

Date

By:


Signature and Title

Garry M. Higden, Vice President

94-0519552

IRS Employer Identification Number

CERTIFICATIONS OF BIDDER REGARDING


AFFIRMATIVE ACTION PROGRAM

The bidder hereby certifies that he is in compliance with the Civil Rights Act of 1964, Executive Order No. 11246, Employment Practices Act, and any other applicable Federal and State laws and regulations relating to equal opportunity employment.

Bidder's Name: GRANITE CONSTRUCTION COMPANY

Address: P.O. Box 50085 Watsonville, CA 95077-5085

Name and Title of Signer: Garry M. Higdem, Vice President


Signature
Garry M. Higdem, Vice President

July 6, 2000
Date

NOTE:

The Contractor to whom the contract is awarded shall submit a statement each month certifying that he is in conformance with the Affirmative Action Program.

**BIDDER'S ASSURANCE OF COMPLIANCE WITH
TITLE 49 CFR PART 23 RELATING TO
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION**

The bidder hereby gives assurance pursuant to the requirements of Title 49 CFR Part 23 that bidder has made a reasonable effort to meet the goals for Disadvantaged Business Enterprise participation specified for the contract for which this bid is submitted and that the bidder, if the contract is awarded to bidder, will have a DBE participation of ten percent (10%) of the amount of this bid. Bidder further gives assurance that bidder will submit the documentation required by said Regulations and the contract specifications, including the Listing of Disadvantaged Business Enterprises with which the bidder will subcontract if the contract is awarded and if bidder is unable to meet the contract goals for DBE participation, of the steps bidder has taken to obtain DBE participation.

GRANITE CONSTRUCTION COMPANY

Date: July 6, 2000

By: 

CONTRACTOR

Garry M. Higdem, Vice President

CERTIFICATION REGARDING FOREIGN TRADE RESTRICTIONS

The contractor or subcontractor, by submission of an offer and/or execution of a contract, certifies that it:

- (a) is not owned or controlled by one or more citizens or nationals of a foreign country included in the list of countries that discriminate against U.S. firms published by the Office of the United States Trade Representative (USTR);
- (b) has not knowingly entered into any contract or subcontract for this project with a contractor that is a citizen or national of a foreign country on said list, or is owned or controlled directly or indirectly by one or more citizens or nationals of a foreign country on said list;
- (c) has not procured any product nor subcontracted for the supply of any product for use on the project that is produced in a foreign country on said list.

Unless the restrictions of this clause are waived by the Secretary of Transportation in accordance with 49 CFR 30.17, no contract shall be awarded to a contractor or subcontractor who is unable to certify to the above. If the contractor knowingly procures or subcontracts for the supply of any product or service of a foreign country on said list for use on the project, the Federal Aviation Administration may direct, through the sponsor, cancellation of the contract at no cost to the Government.

Further, the contractor agrees that, if awarded a contract resulting from this solicitation, it will incorporate this provision for certification without modification in each contract and in all lower tier subcontracts. The contractor may rely upon the certification of a prospective subcontractor unless it has knowledge the certification is erroneous.

The contractor shall provide immediate written notice to the sponsor if the contractor learns that its certification or that of a subcontractor was erroneous when submitted or has become erroneous by reason of changed circumstances. The subcontractor agrees to provide immediate written notice to the contractor, if at any time it learns that its certification was erroneous by reason of changed circumstances.

This certification is a material representation of fact upon which reliance was placed when making the award. If it is later determined that the contractor or subcontractor knowingly rendered an erroneous certification, the Federal Aviation Administration may direct, through the sponsor, cancellation of the contract or subcontract for default at no cost to the Government.

Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render, in good faith, the certification required by this provision. The knowledge and information of a contractor is not required to exceed that which is normally possessed by a prudent person in the ordinary course of business dealings.

This certification concerns a matter within the jurisdiction of an agency of the United States of America and the making of false, fictitious, or fraudulent certification may render the maker subject to prosecution under Title 18, United States Code, Section 1001.

Date: JULY 6, 2000

SIGNED BY: 

Garry M. Higden, Vice President

BUY AMERICAN CERTIFICATE (Jan. 1991)

By submitting a bid/proposal under this solicitation, except for those items listed by the offeror below or on a separate and clearly identified attachment to this bid/proposal, the offeror certifies that steel and each manufactured product, is produced in the United States (as defined in the clause Buy American — Steel and Manufactured Products or Buy American — Steel and Manufactured Products For Construction Contracts) and that components of unknown origin are considered to have been produced or manufactured outside the United States.

A list of articles, materials, and supplies excepted from this provision is contained in Division I, Section 2, Paragraph 2-7.

PRODUCT

COUNTRY OF ORIGIN

none

COOPER

C

...

**SUSPENSION AND DEBARMENT REQUIREMENTS FOR
ALL CONTRACTS OVER \$25,000
49 CFR PART 29**

The bidder/offeror certifies, by submission of this bid or acceptance of this contract, that neither it nor its principals is presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participation in this transaction by any Federal department or agency. It further agrees by submitting this bid that it will include this clause without modification in all lower tier transactions, solicitations, bids, contracts, and subcontracts. Where the bidder/offeror/contractor or any lower tier participant is unable to certify to this statement, it shall attach an explanation to this solicitation/proposal.

By: 
Signature

GRANITE CONSTRUCTION COMPANY
(Name of Bidder)

JULY 6, 2000
Date

Garry M. Higdem, Vice President
(Name and Title of Signing Official)

Business Address

P.O. Box 50085

Watsonville, CA

95077-5085

BID BOND

BIDDER (Name and Address):

GRANITE CONSTRUCTION COMPANY
P.O. Box 50085
Watsonville, CA 95077-5085

SURETY (Name and Address of Principal Place of Business):

FEDERAL INSURANCE COMPANY
15 Mt. View Road
Warren, NJ 07059

DOUGLAS COUNTY (Name and Address):

Douglas County - Purchasing Department
P.O. Box 218
Minden, NV 89423

BID

BID DUE DATE: JULY 6, 2000
PROJECT (Brief Description Including Location):

Overlay Taxiway A - Construct Taxilines at Southwest Hanger Area

BOND

BOND NUMBER: N/A
DATE: (Not later than Bid Due Date): JULY 6, 2000
PENAL SUM: Five Percent (5%) of total bid amount. (Words) (5%) (Figures)

IN WITNESS WHEREOF, Surety and Bidder, Intending to be legally bound hereby, subject to the terms printed on the reverse side hereof, do each cause the Bid Bond to be duly executed on its behalf by its authorized officer, agent, or representative.

BIDDER

SURETY

GRANITE CONSTRUCTION COMPANY (Seal)

FEDERAL INSURANCE COMPANY (Seal)

Bidder's Name and Corporate Seal

Surety's Name and Corporate Seal

By: Garry M. Higdem
Signature and Title
Garry M. Higdem, Vice President

By: Kathleen Kenan
Signature and Title
(Attach Power of Attorney)
Kathleen Kenan, Attorney-in-Fact

Attest: By: William E. Barton
Signature and Title
William E. Barton, Assistant Secretary

Attest: See power of attorney
Signature and Title

Note: (1) Above addresses are to be used for giving required notice.
(2) Any singular reference to Bidder, Surety, DOUGLAS COUNTY or other party shall be considered plural where applicable.

1. Bidder and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors, and assigns to pay to DOUGLAS COUNTY upon default of Bidder the penal sum set forth on the face of this Bond.
2. Default of Bidder shall occur upon the failure of Bidder to deliver within the time required by the Bidding Documents (or any extension thereof agreed to in writing by DOUGLAS COUNTY) the executed Agreement required by the Bidding Documents and any performance and payment bonds required by the Bidding Documents and Contract Documents.
3. This obligation shall be null and void if:
 - 3.1. DOUGLAS COUNTY accepts Bidder's bid and Bidder delivers within the time required by the Bidding Documents (or any extension thereof agreed to in writing by DOUGLAS COUNTY) the executed Agreement required by the Bidding Documents and any performance and payment bonds required by the Bidding Documents and Contract Documents, or
 - 3.2. All bids are rejected by DOUGLAS COUNTY, or
 - 3.3. DOUGLAS COUNTY fails to issue a notice of award to Bidder within the time specified in the Bidding Documents (or any extension thereof agreed to in writing by Bidder and, if applicable, consented to by Surety when required by paragraph 5 hereof).
4. Payment under this bond will be due and payable upon default by Bidder and Within 30 calendar days after receipt by Bidder and Surety of written notice of default from DOUGLAS COUNTY, which notice will be given with reasonable promptness, identifying this Bond and the Project and including a statement of the amount due.
5. Surety waives notice of and any and all defenses based on or arising out of any time extension to issue notice of award agreed to in writing by DOUGLAS COUNTY and Bidder, provided that the time for issuing Notice of Award including extensions shall not in the aggregate exceed 120 days from Bid Due Date without Surety's written consent.
6. No suit or action shall be commenced under this Bond prior to 30 calendar days after the notice of default required in paragraph 4 above is received by Bidder and Surety, and in no case later than one year after Bid due date.
7. Any suit or action under this Bond shall be commenced only in a court of competent jurisdiction located in the state in which the Project is located.
8. Notice required hereunder shall be in writing and sent to Bidder and Surety at their respective addresses shown on the face of this Bond. Such notices may be sent by personal delivery, commercial courier or by United States Registered or Certified Mail, return receipt requested, postage pre-paid, and shall be deemed to be effective upon receipt by the party concerned.
9. Surety shall cause to be attached to this Bond a current and effective Power of Attorney evidencing the authority of the officer, agent or representative who executed this Bond on behalf of Surety to execute, seal and deliver such Bond and bind the Surety thereby.
10. This Bond is intended to conform to all applicable statutory requirements. Any applicable requirement of any applicable statute that has been omitted from this Bond shall be deemed to be included herein as if set forth at length. If any provision of the Bond conflicts with any applicable provision of any applicable statute, then the provision of said statute shall govern and the remainder of this Bond that is not in conflict therewith shall continue in full force and effect.
11. The term "Bid" as used herein includes a Bid, offer or proposal as applicable.


STATE OF CALIFORNIA }
}

COUNTY OF Santa Cruz }

On June 26, 2000 before me, the undersigned notary public,
personally appeared Kathleen Kenan

personally known to me OR proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

WITNESS my hand and official seal.


Signature of Notary



0497355
BK0800PG1533

Know All by These Presents, That **FEDERAL INSURANCE COMPANY**, an Indiana corporation, **VIGILANT INSURANCE COMPANY**, a New York corporation, and **PACIFIC INDEMNITY COMPANY**, a Wisconsin corporation, do each hereby constitute and appoint Kathleen Kenan, R. C. Allbritton, Lisa Sprauge and Jigisha Desai of Watsonville, California-----

each as their true and lawful Attorney-in-Fact to execute under such designation in their names and to affix their corporate seals to and deliver for and on their behalf as surety thereon or otherwise, bonds and undertakings and other writings obligatory in the nature thereof (other than bail bonds) given or executed in the course of business, and any instruments amending or altering the same, and consents to the modification or alteration of any instrument referred to in said bonds or obligations on behalf of Granite Construction Incorporated and all

Subsidiaries alone or in Joint Venture-----

in connection with bids, proposals or contracts to or with the United States of America, any State or political subdivision thereof or any person, firm or corporation. And the execution of such bond or obligation by such Attorney-in Fact in the Company's name and on its behalf as surety thereon or otherwise, under its corporate seal, in pursuance of the authority hereby conferred shall, upon delivery thereof, be valid and binding upon the Company.

In Witness Whereof, said **FEDERAL INSURANCE COMPANY**, **VIGILANT INSURANCE COMPANY**, and **PACIFIC INDEMNITY COMPANY** have each executed and attested these presents and affixed their corporate seals on this 7th day of March, 2000

Kenneth C. Wendel
Kenneth C. Wendel, Assistant Secretary

Gerardo G. Mauriz
Gerardo G. Mauriz, Vice President

STATE OF NEW JERSEY } ss.
County of Somerset

On this 7th day of March, 2000 before me, a Notary Public of New Jersey, personally came Kenneth C. Wendel, to me known to be Assistant Secretary of **FEDERAL INSURANCE COMPANY**, **VIGILANT INSURANCE COMPANY**, and **PACIFIC INDEMNITY COMPANY**, the companies which executed the foregoing Power of Attorney, and the said Kenneth C. Wendel being by me duly sworn, did depose and say that he is Assistant Secretary of **FEDERAL INSURANCE COMPANY**, **VIGILANT INSURANCE COMPANY**, and **PACIFIC INDEMNITY COMPANY** and knows the corporate seals thereof, that the seals affixed to the foregoing Power of Attorney are such corporate seals and were thereto affixed by authority of the By-Laws of said Companies; and that he signed said Power of Attorney as Assistant Secretary of said Companies by like authority; and that he is acquainted with Gerardo G. Mauriz, and knows him to be Vice President of said Companies; and that the signature of Gerardo G. Mauriz, subscribed to said Power of Attorney is in the genuine handwriting of Gerardo G. Mauriz, and was thereto subscribed by authority of said By-Laws and in deponent's presence.

Notarial Seal



WENDIE WALSH
Notary Public, State of New Jersey
No. 0064504
Commission Expires April 10, 2003

Wendie Walsh
Notary Public

CERTIFICATION

Extract from the By-Laws of **FEDERAL INSURANCE COMPANY**, **VIGILANT INSURANCE COMPANY**, and **PACIFIC INDEMNITY COMPANY**:

"All powers of attorney for and on behalf of the Company may and shall be executed in the name and on behalf of the Company, either by the Chairman or the President or a Vice President or an Assistant Vice President, jointly with the Secretary or an Assistant Secretary, under their respective designations. The signature of such officers may be engraved, printed or lithographed. The signature of each of the following officers: Chairman, President, any Vice President, any Assistant Vice President, any Secretary, any Assistant Secretary and the seal of the Company may be affixed by facsimile to any power of attorney or to any certificate relating thereto appointing Assistant Secretaries or Attorneys-in-Fact for purposes only of executing and attesting bonds and undertakings and other writings obligatory in the nature thereof, and any such power of attorney or certificate bearing such facsimile signature or facsimile seal shall be valid and binding upon the Company and any such power so executed and certified by such facsimile signature and facsimile seal shall be valid and binding upon the Company with respect to any bond or undertaking to which it is attached."

I, Kenneth C. Wendel, Assistant Secretary of **FEDERAL INSURANCE COMPANY**, **VIGILANT INSURANCE COMPANY**, and **PACIFIC INDEMNITY COMPANY** (the "Companies") do hereby certify that

- (i) the foregoing extract of the By-Laws of the Companies is true and correct,
- (ii) the Companies are duly licensed and authorized to transact surety business in all 50 of the United States of America and the District of Columbia and are authorized by the U. S. Treasury Department; further, Federal and Vigilant are licensed in Puerto Rico and the U. S. Virgin Islands, and Federal is licensed in American Samoa, Guam, and each of the Provinces of Canada except Prince Edward Island; and
- (iii) the foregoing Power of Attorney is true, correct and in full force and effect.

Given under my hand and seals of said Companies at Warren, NJ this: 26th day of JUNE 2000



Kenneth C. Wendel
Kenneth C. Wendel, Assistant Secretary

IN THE EVENT YOU WISH TO NOTIFY US OF A CLAIM, VERIFY THE AUTHENTICITY OF THIS BOND OR NOTIFY US OF ANY OTHER MATTER, PLEASE CONTACT US AT ADDRESS LISTED ABOVE, OR BY Telephone (908) 903-3485 Fax (908) 903-3656 e-mail: surety@chubb.com

0497355
BK0800PG1534

**GRANITE CONSTRUCTION COMPANY
PROJECTS COMPLETED IN 1999
(EXCLUDES JOINT VENTURES)**

Job #	Type of Work	Value of Work Performed	Location of Work	For Whom Work Performed
201439	Emergency Bridge Work	\$ 8,867,014	San Benito County, CA	County of San Benito
201443	Carmel Highlands Culverts	4,808,460	Carmel, CA	CA Dept. of Transportation
201459	Phase 1 Development Site Prep.	7,450,130	Carmel, CA	Rancho San Carlos
205208	HOV Lanes - Highway Rebuild	10,464,421	Sacramento County, CA	CA Dept. of Transportation
205256	Airport Phase 2C Access Roads	3,965,468	Sacramento, CA	County of Sacramento
205272	Hwy 50 Overlay	9,815,808	El Dorado County, CA	CA Dept. of Transportation
207454	Hwy 101 Overlay	4,668,133	Santa Maria, CA	CA Dept. of Transportation
212770	Hwy 395 New Highway	11,140,826	Lone Pine, CA	CA Dept. of Transportation
212777	Site Preparation	4,891,401	California City, CA	Centrex Rooney Construction Co.
212780	Hwy 58 Overlay	4,203,886	Kern County, CA	CA Dept. of Transportation
225345	Fox Field Airport Improvements	3,730,000	Los Angeles County, CA	County of Los Angeles
214321	Hwy 41 New Highway	10,881,502	Fresno County, CA	CA Dept. of Transportation
216182	Westrack	3,563,953	Carson City, NV	Hodges Transportation
216269	Center Street Bridge	4,160,072	Reno, NV	NV Dept. of Transportation
216317	I-80 Overlay at Imlay	7,585,986	Humboldt/Pershing Counties, NV	NV Dept. of Transportation
216380	Emigrant Pass Overlay	6,494,232	Humboldt County, NV	NV Dept. of Transportation
216470	Runway Reconstruction	37,124,820	Reno, NV	Airport Authority Washoe County
216520	UNR Fire Training Academy Site Prep	3,695,221	Carlin, NV	Clark & Sullivan Contractors
216530	South Terminal Apron Reconstruction	5,451,212	Reno, NV	Airport Authority Washoe County
217173	I-10 New Highway Frontage Roads	21,698,672	Tucson, AZ	AZ Dept. of Transportation
217231	Finger Drains	5,560,307	Stargo Canyon, AZ	Phelps Dodge Morenci Inc.
217252	Pinal Creek Pipelines	3,608,647	Claypool, AZ	Pinal Creek Group
217267	Hwy US 93 Rebuild	3,829,769	Yavapai County, AZ	AZ Dept. of Transportation
217269	I-10 Overlay at Mountain View	3,617,315	Pima County, AZ	AZ Dept. of Transportation
217270	I-10 Red Rock Section Overlay	3,842,783	Tucson, AZ	AZ Dept. of Transportation
217271	Hohokam Expressway Rebuild	3,837,528	Tucson, AZ	AZ Dept. of Transportation

0497355

BK0800PG1535

**GRANITE CONSTRUCTION COMPANY
PROJECTS COMPLETED IN 1999
(EXCLUDES JOINT VENTURES)**

Job #	Type of Work	Value of Work Performed	Location of Work	For Whom Work Performed
217279	Treatment Plant Site Preparation	6,175,848	Claypool, AZ	Pinal Creek Group
219172	I-880 at Thornton Highway Rebuild	15,338,977	Fremont, CA	CA Dept. of Transportation
219212	T.O.S. Ramps	3,708,248	Milpitas, CA	Rosendin Electric
219237	Hwy 101 At Britton Ave. Rebuild	5,179,008	San Carlos, CA	City of San Carlos
219268	Isabel Avenue Extension	7,609,743	Livermore, CA	City of Livermore
225253	Mid Valley Parkway Bridge	7,997,960	Palm Springs, CA	City of Palm Springs
225322	Christopherhill Subdivision Site Work	5,887,638	San Diego, CA	ONA Homebuilding Partners
225328	Emergency Canal/Forebay Repair	7,223,883	Los Angeles County, CA	Department Water Resources
225370	Calexico Overlays	3,729,991	Calexico, CA	City of Calexico
232018	Runway 8/26 Construction	4,923,224	Wendover, UT	City of Wendover
232050	I-80 Coalville/Echo Jct. Rebuild	5,562,230	Coalville, UT	UT Dept. of Transportation
232052	Deer Crest Subdivision Site Work	10,745,837	Park City, UT	Deer Crest Associates
300098	Polk Parkway New Highway	51,010,475	Polk County, FL	FL Dept. of Transportation
300099	SH-66 Highway Rebuild	30,319,158	Rockwall, TX	TX Dept. of Transportation
300103	IH-30 Bobtown/Beltline Rebuild	19,825,674	Mesquite, TX	TX Dept. of Transportation
300134	Dallas Loop 12 Bridge	5,050,459	Dallas, TX	TX Dept. of Transportation
300135	Airport Apron/Taxiway	17,357,190	Dallas/Fort Worth, TX	DWF International Airport Authority
	Various	522,037,541		
	Total	\$ 928,640,650		

BK0800Pg1536
 0497355

**GRANITE CONSTRUCTION COMPANY
PROJECTS COMPLETED IN 1998
(EXCLUDES JOINT VENTURES)**

Job #	Type of Work	Value of Work Performed	Location of Work	For Whom Work Perform
201358	Hwy 17 Rubber - Overlay	5,300,179	Scotts Valley, CA	CA Dept. of Transportation
201442	Pajaro Levee to Hwy 1	3,444,350	Watsonville, CA	US Army Corps. of Engineers
205181	Elk Grove Blvd IC/Hwy 99 - Reconstruction	5,756,399	Sacramento, CA	County of Sacramento
205197	Sacramento Int'l Airport Access Rd. Phase 2B	11,247,163	Sacramento, CA	County of Sacramento
205201	Natomas Levee 2B & 3B - Dams	3,267,994	Sacramento, CA	Sacr. Area Flood Control Agency
205214	Hwy 50 Emergency Repairs - Hwy Rebuild	5,382,668	El Darodo County, CA	CA Dept. of Transportation
205215	Hwy 49 Downieville Repairs - Hwy Rebuild	3,423,003	Sierra County, CA	CA Dept. of Transportation
205232	Sierra College Blvd. Widening	3,102,142	Roseville, CA	City of Roseville
207419	Storke Road Overcrossing - Bridge	7,499,361	Santa Barbara County, CA	CA Dept. of Transportation
207461	U.C.S.B. Parking Structure	3,217,340	Santa Barbara, CA	Univ. of California Santa Barbara
212723	Hwy 5 & 99 Various Locations - Bridge	5,114,685	Kern County, CA	CA Dept. of Transportation
212728	Hwy 14 Red Rock Inyokern Rd. - Hwy New	6,001,628	Kern County, CA	CA Dept. of Transportation
212766	Hwy 395 Near Inyokern - Overlay	3,455,756	Kern County, CA	CA Dept. of Transportation
214294	Corcoran Prison - Base & Pave	4,791,842	Corcoran, CA	CA Dept. of Corrections
214296	Hwy 99 near Delano - Hwy Rebuild	12,650,024	Tulare County, CA	CA Dept. of Transportation
214305	I-5 @ 41 to Fresno County line - Overlay	3,247,516	Kings County, CA	CA Dept. of Transportation
215289	Cherokee Lane - Overlay	4,003,929	Lodi, CA	City of Lodi
215303	Newman Canal	4,104,145	Willows, CA	US Bureau of Reclamation
215326	Emergency Levee Repairs South of I-80	4,314,678	Sacramento/San Joaquin Valley, CA	US Army Corps. of Engineers
216195	Pinon Pines Power Plant	17,325,618	Sparks, NV	Sierra Pacific - Foster Wheeler
216238	Airport Parking Structure - Site Prep.	5,339,660	Reno, NV	Clark & Sullivan
216242	I-80 Golconda - Overlay	7,838,695	Humboldt County, NV	NV Dept. of Transportation
216314	Sage Point Phase I - Site Prep.	3,456,833	Reno, NV	United Construction Company
216323	Hwy 50 Eureka - Overlay	3,638,191	Eureka/White Pine/Nye Cnty, NV	NV Dept. of Transportation
216341	Hwy 50 County line to Rt 305 -Overlay	3,979,858	Lander County, NV	NV Dept. of Transportation
216438	Hwy 80 @ Elko - Hwy Rebuild	15,039,637	Elko County, NV	NV Dept. of Transportation

BK0800PG1537

0497355

**GRANITE CONSTRUCTION COMPANY
PROJECTS COMPLETED IN 1998
(EXCLUDES JOINT VENTURES)**

Job #	Type of Work	Value of Work Performed	Location of Work	For Whom Work Perform
217167	Luke AFB - Airfield Paving	3,929,896	Luke AFB, AZ	Dept. of Air Force
217206	29th Street - Roads/Streets	3,596,922	Tucson, AZ	City of Tucson
217213	US 93 Wash Bridge-Kingman - Hwy Rebuild	18,221,273	Mohave County, AZ	AZ Dept. of Transportation
217222	ISTEA 4B Overlay & Resurfacing Project	3,837,573	Tucson, AZ	City of Tucson
219162	Hwy 92 Reconstruction	8,604,849	San Mateo County, CA	CA Dept. of Transportation
219179	Bear Creek/Hwy 17 Overcrossing - Hwy Rebuild	6,447,031	Santa Clara County, CA	CA Dept. of Transportation
225262	I-8 Coyote Wells - Hwy Rebuild	4,522,328	San Diego/Imperial County, CA	CA Dept. of Transportation
225269	IID Trifolium Reservoir & Pipeline Project	3,286,009	Imperial County, CA	Imperial Irrigation District
225337	Rt. 78 Julian - Overlay	3,232,075	San Diego County, CA	CA Dept. of Transportation
232001	I-80 Lambs Cyn to Kimball Jct. - Overlay	8,754,431	Salt Lake/Summit Counties, UT	UT Dept. of Transportation
232022	Rotomill/PMSC Region 2 - Overlay	4,298,877	Salt Lake County, UT	UT Dept. of Transportation
232023	Redwood Road - Reconstruction	13,901,319	Salt Lake City, UT	UT Dept. of Transportation
233005	Naturita Umtrap	24,556,376	Naturita, CO	MK-Ferguson Company
234013	Midland Drive to Weber - Reconstruction	5,164,274	Salt Lake City, UT	UT Dept. of Transportation
300082	Central Expressway (US 75) - Hwy Rebuild	109,008,411	Dallas, TX	TX Dept. of Transportation
300083	Clayton Co. I-75 - Hwy Rebuild	32,462,821	Clayton County, GA	GA Dept. of Transportation
300084	Sam Rayburn Dam	33,616,355	Angelina River, TX	US Army Corp. of Engineers
300111	I-285 Mill and Resurface - Hwy Rebuild	17,614,098	Cobb/Dekalb/Fulton Cnties, GA	GA Dept. of Transportation
	Various	448,666,090		
		909,664,302		

BK0800PG1538

0497355

**GRANITE CONSTRUCTION COMPANY
PROJECTS COMPLETED IN 1997
(EXCLUDES JOINT VENTURES)**

Job #	Type of Work	Value of Work Performed	Location of Work	For Whom Work Perform
201301	Westridge Center - Site Prep.	6,059,688	Salinas, CA	Sammut Brothers
201315	Monterey Shopping Center - Site Prep.	3,262,412	Pebble Beach, CA	D.B.O. Developement
201348	Leavesley Road Widening	4,032,560	Gilroy, CA	City of Gilroy
201361	Las Palmas Ranch Phase 3, 4, & 5 - Site Prep.	4,517,359	Salinas, CA	Fletcher Corporation
205153	Hwy 80 - Widening & Sound Walls	14,371,638	Sacramento, CA	CA Dept. of Transportation
205184	Hwy 80 - Rebuild	4,443,908	Baxter, CA	CA Dept. of Transportation
207428	Hwy 101 - A.C. Paving - Overlay	6,889,230	Santa Barbara, CA	CA Dept. of Transportation
207437	Hwy 154 - Overlay	8,471,724	Santa Barbara, CA	County of Santa Barbara
212649	Hwy 99 - 8 Lane Widening & Bridges	18,537,080	Bakersfield, CA	CA Dept. of Transportation
212681	Hwy 99 - Overlay	5,592,255	Delano, CA	CA Dept. of Transportation
212693	Coffee Road - Bridge Work	4,166,332	Bakersfield, CA	City of Bakersfield
212698	I-5 @ Rt 46 to Twesselman - Overlay	4,005,637	Kern County, CA	CA Dept. of Transportation
216124	US 95 - Overlay	4,306,511	Schurz, NV	NV Dept. of Transportation
216149	Rock Road - Reconstruction	3,436,993	Washoe County, NV	Regional Transportation Comm.
216163	I-15 & SR 169 - Overlay	3,711,188	Clark County, NV	NV Dept. of Transportation
216164	Grass Valley Road - Rebuild	17,431,522	Winnemucca, NV	NV Dept. of Transportation
216181	US 395/SR 208/SR 827 - Overlay	6,241,343	Douglas/Lyon Counties, NV	NV Dept. of Transportation
216193	US 395 from Cold Springs to State Line - Rebuild	3,711,188	Washoe County, NV	NV Dept. of Transportation
216196	I-80/Frontage Road 409 - Overlay	17,431,522	Washoe/Lyon/Churchil Cnties, NV	NV Dept. of Transportation
216199	US 50 - North Carson to Dumphill - Overlay	3,085,106	Carson City, NV	NV Dept. of Transportation
216203	Oddie/Glendale - Overlay	4,649,167	Washoe County, NV	NV Dept. of Transportation
216204	S. Virginia - Overlay	3,469,978	Reno, NV	NV Dept. of Transportation
216209	US 50 - Stage Coach to Silver Springs - Overlay	6,500,806	Lyon County, NV	NV Dept. of Transportation
216226	I-580 - Fire Creek off Ramps - Hwy New	3,794,228	Washoe County, NV	NV Dept. of Transportation
216228	I-84 - Greenwood to Burley - Overlay	4,946,368	Jerome & Minidoka Counties, ID	ID Dept. of Transportation
216232	SR 28 - Spooner Pass - Hwy Rebuild	4,472,562	Douglas/Carson/Washoe Cnty, NV	NV Dept. of Transportation

0800Pg1539
0497355

**GRANITE CONSTRUCTION COMPANY
PROJECTS COMPLETED IN 1997
(EXCLUDES JOINT VENTURES)**

Job #	Type of Work	Value of Work Performed	Location of Work	For Whom Work Perform
217181	Vistoso Golf Course Road - Roads/Streets	3,955,906	Oro Valley, Az	Vistoso Partners
217187	River Road - LaCanada to 15th Ave - Overlay	4,341,830	Pima County, AZ	Pima County DOT
217188	General Hitchcock Road - Hwy Rebuild	7,279,240	Pima County, AZ	US Federal Dept. of Trans.
217190	Ray Truck Shop - Site Prep.	3,384,451	Hayden, AZ	ASARCO Incorporated
219153	Rt 880 @ Mowery - Hwy New	13,149,750	Alameda County, Ca	CA Dept. of Transportation
219185	Lawrence Expressway Widening - Rebuild	6,625,865	San Jose, CA	County of Santa Clara
219200	Oakland Yard Facility Relocation	13,842,679	Oakland, CA	Southern Pacific Railroad
219221	Hwy 101 - Bernal to Cochrane - Overlay	3,474,721	Santa Clara County, CA	CA Dept. of Transportation
224101	Emerson ICD Site - Remediation	3,279,249	Santa Ana, CA	Emerson Electric Co.
225237	Ave H Overcrossing - Bridge Work	4,773,852	Lancaster, CA	City of Lancaster
225266	Hwy 111 - Rebuild	6,141,414	San Diego, CA	CA Dept. of Transportation
225480	Paving @ Border Crossing	4,529,601	Calexico, CA	Barnhart
225496	Rte 86 - Hwy New	8,438,800	Westmorland, CA	CA Dept. of Transportation
225614	San Joaquin Toll Road - Hwy New	14,776,603	Orange County, CA	CA Corridor Constructors
232002	I-80 - MP 10 to MP 20 - Overlay	5,203,244	Tooele County, UT	UT Dept. of Transportation
233707	Antelope Drive - Bridge Work	6,999,679	Ogden, UT	UT Dept. of Transportation
233746	SR 193 - South Layton - Hwy Rebuild	5,297,463	Salt Lake City, UT	UT Dept. of Transportation
300078	Altus Air Force Base - Airport	28,344,780	Altus, OK	Corp. of Engineers
300080	Rte 91 - Hwy New	60,413,735	Orange County, CA	CA Private Trans. Co., L.P.
300088	IH-30 - Rockwall - Bridge Work	11,605,570	Hunt County, TX	TX Dept. of Transportation
300092	Roosevelt Blvd. - Hwy Rebuild	4,809,702	Fulton County, GA	GA Dept. of Transportation
300097	SH-50 - Hwy Rebuild	3,331,057	Hunt County, TX	TX Dept. of Transportation
	Various	557,320,383		
		952,857,879		

BK0800PG1540
0497355

**GRANITE CONSTRUCTION COMPANY
PROJECTS COMPLETED IN 1996
(EXCLUDES JOINT VENTURES)**

Job #	Type of Work	Value of Work Performed	Location of Work	For Whom Work Perform
201270	Subdivision Sitework	4,757,767	Salinas, CA	Las Palmas Ranch
202497	Soledad Correctional Facility Sitework	4,346,531	Soledad, CA	State Department of Correction
205116	Airfield Pavement and Lighting Improvements	12,171,646	Sacramento County, CA	County of Sacramento
205137	Interchange Construction and Detention Basin SR99	7,906,238	Sacramento, CA	City of Sacramento
205143	Sitework	2,739,384	Roseville, CA	Sutter Health
205150	Sitework, Paving, and Lighting	7,039,921	City of Folsom, CA	City of Folsom
212654	State Highway 58 Overlay	5,015,548	Kern County, CA	CA Dept. of Transportation
212657	Bridge and On/Off Ramp	3,819,313	Bakersfield, CA	City of Bakersfield
214274	Resurfacing I-5	7,485,026	Fresno, CA	CA Dept. of Transportation
215220	Corral Hollow Road Improvements	3,682,894	Tracy, CA	City of Tracy
215229	Relocation of Vasco Road	36,470,294	Concord, CA	Contra Costa Water District
216127	Highway 395 Construction	7,107,387	Carson, NV	NV Dept. of Transportation
216150	Highway Improvements - Stampede/Boca	3,737,981	Sparks, NV	Federal Highway Administration
216303	Sitework	2,765,093	Sparks, NV	Monterey Mechanical
217079	Road Widening and Storm Drainage	7,433,225	Mesa, AZ	City of Mesa
217110	Overlay and New Port of Entry	7,582,913	Cochise County, AZ	AZ Dept. of Transportation
217142	Overlay I-10	6,508,102	Cochise County, AZ	AZ Dept. of Transportation
217151	Road Improvements	2,856,090	Tucson, AZ	AZ Dept. of Transportation
217155	Road Improvements	2,961,021	Tucson, AZ	City of Tucson
217159	Overlay I-10 at I-19 junction	2,701,423	Tucson, AZ	AZ Dept. of Transportation
217160	Highway Improvements SR 82	2,712,273	Sonoita County, AZ	AZ Dept. of Transportation
217174	Bridge SR189	2,515,612	Tucson, AZ	AZ Dept. of Transportation

BK0800PG1541
0497355

**GRANITE CONSTRUCTION COMPANY
PROJECTS COMPLETED IN 1996
(EXCLUDES JOINT VENTURES)**

Job #	Type of Work	Value of Work Performed	Location of Work	For Whom Work Perform
219130	New Highway 85	33,381,557	San Jose, CA	CA Dept. of Transportation
219133	SR 237 Reconstruction	7,578,565	San Jose, CA	CC Myers
219143	Sitework, Paving, and Sidewalks	2,641,950	Castro Valley, CA	BART
219151	Lane Widening SR82	4,751,200	Santa Clara County, CA	CA Dept. of Transportation
219165	Grading and Sitework	3,596,914	Oakland, CA	Southern Pacific Railroad
225234	Improvements I-10	4,682,025	Riverside County, CA	CA Dept. of Transportation
225613	Bridge Replacement Hwy. 74	2,994,777	San Diego County, CA	CA Dept. of Transportation
232702	Overlay SR36	3,528,074	Tooele County, UT	UT Dept. of Transportation
233705	Remedial Action Project	10,892,640	Ambrosia Lake, NM	MK-Ferguson Company
233713	Earthwork	7,169,055	Bingham, UT	Kennecott Utah Copper Corp.
233736	Dedicated Leach Pad Expansion	4,668,912	Round Mountain, NV	Round Mountain Gold Corp.
233737	Deicing Collection Apron	8,757,221	Salt Lake City, UT	Salt Lake City Airport Authority
233980	Remedial Action Project	15,120,786	Cibola County, NM	MK-Ferguson Company
300064	Jordanelle Earth Dam	89,272,249	Heber, UT	U.S. Bureau of Reclamation
300074	Brazos Earth Dam	30,324,112	Kent and Garza County, TX	Brazos River Authority
300091	Road Widening and Resurfacing	3,896,770	Clayton County, GA	GA Dept. of Transportation
300094	Grading, Paving, and Structures I-30	2,801,193	Dallas County, TX	TX Dept. of Transportation
	Various	336,015,636		
	Total	716,389,318		

BK0800PG1542
0497355

**GRANITE CONSTRUCTION COMPANY
PROJECTS COMPLETED IN 1995
(EXCLUDES JOINT VENTURES)**

Job #	Type of Work	Value of Work Performed	Location of Work	For Whom Work Perform
201271	Levee Repair	2,589,092	Watsonville, CA	US Army Corp. of Engineers
205075	AC Overlay	3,107,313	Sacramento Cnty, CA	CA Dept. of Transportation
205115	Apron, Taxiways and Access Roads	7,702,044	Oroville, CA	City of Oroville
205124	Measure A Overlay	4,104,673	Sacramento, CA	City of Sacramento
205130	Road Reconstruction	3,176,338	Grass Valley, CA	Sierra Joint Community College
207390	Remediation Unocal Beach	4,554,043	San Luis Obispo Cnty, CA	Unocal Corporation
207396	Remediation of Guadalupe Dunes	6,355,724	San Luis Obispo Cnty, CA	Unocal Corporation
207403	Debris Basins	3,699,013	Santa Barbara Cnty, CA	US Army Corp. of Engineers
207404	Debris Basins	2,850,375	Santa Barbara Cnty, CA	US Army Corp. of Engineers
211279	Off Site Rd. Improvement	6,695,540	Lancaster, CA	California Dept. of Corrections
211281	Road Rehabilitation	3,247,259	Edwards AFB, CA	US Corp. of Engineers
216620	Bridges	3,414,912	Irwindale, CA	CA Dept. of Transportation
212639	Overcrossing Seismic Retrofit	2,903,923	City of Commerce, CA	CA Dept. of Transportation
214266	Rt 99 Rehabilitation	3,686,850	Goshen, CA	CA Dept. of Transportation
214279	New Highway - Manning Ave.	5,699,238	Fresno Cnty, CA	County of Fresno
214281	I-5 Permanent Bridges	2,766,793	Fresno Cnty, CA	CC Myers
215241	Street Rehabilitation	4,208,161	Tracy, CA	City of Tracy
216109	I-80 Overlay	5,291,329	Lovelock, NV	NV Dept. of Transportation
216130	Hwy 95A Overlay	2,730,895	Wabuska, NV	NV Dept. of Transportation
216321	Detention Basin	7,243,617	N. Las Vegas, NV	City of N. Las Vegas
217111	I-10 Overlay	4,383,868	Benson, AZ	AZ Dept. of Transportation
217125	7 Hangers and Access Roads	3,556,443	Deer Valley, AZ	City of Phoenix Aviation
219150	Hwy 82 Rehabilitation	2,787,790	San Mateo County, CA	CA Dept. of Transportation

BK0800PG1543

0497355

**GRANITE CONSTRUCTION COMPANY
PROJECTS COMPLETED IN 1995
(EXCLUDES JOINT VENTURES)**

Job #	Type of Work	Value of Work Performed	Location of Work	For Whom Work Perform
225124	Runway Extension Rehabilitation	2,526,075	Murrieta, CA	Riverside Cnty Economic Develop.
225167	Hwy 62 Widening & Rehabilitation	2,985,909	Yucca Valley, CA	CA Dept. of Transportation
225190	Bridge & Street Improvements	2,870,179	Indian Wells, CA	City of Indian Wells
225462	Widen RT 78 Improvement	7,057,438	San Diego Cnty, CA	CA Dept. of Transportation
226141	Box Culverts, Paving and Bridges	15,107,867	San Marcos, CA	City of San Marcos
226181	Rt 52 & 805 - Highway rebuild	2,978,626	San Diego Cnty, CA	CA Dept. of Transportation
226196	AC Paving	2,838,660	San Diego Cnty, CA	Dept. of Navy
300075	IH-20 Highway - Rebuild	45,244,833	Tarrant County, TX	TX Dept. of Transportation
300076	I-30 Highway - Rebuild	51,910,850	Rockwall, TX	TX Dept. of Transportation
	Various	280,312,583		
	Total	510,588,253		

0497355

BK0800PG1544

The document to which this certificate is attached is a full, true and correct copy of the original on file and on record in my office.

CERTIFIED COPY

DATE: August 8 2000 Judicial District Court

of the State of Nevada, in and for the County of Douglas.

By: *[Signature]* Deputy

SEAL

COPY

REQUESTED BY
DOUGLAS COUNTY.

IN OFFICIAL RECORDS OF
DOUGLAS CO., NEVADA

2000 AUG -9 AM 11: 15

LINDA SLATER
RECORDER

\$ 10 PAID KJ DEPUTY

0497355

BK0800PG1545