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CONTRACT FOR SERVICES OF INDEPENDENT C ON TRACTOR
W09N0V 19 AW 9: 13

A CONTRACT (“CONTRACT”) BETWEEN DOUGLAS COUNTY (“DOUGLAS COUNTY” O “COI{IPI{Q(

AND ' %
| &7 2 Bl TEMITY
HDR ENGINEERING, INC. LOCATED AT

9805 DOUBLE R BLVD. ST 101
RENO, NV 89521-5917

WHEREAS, Douglas County, a political subdivision of the State of Nevada, from time to time
requires the services of independent contractors; and

WHEREAS, it is deemed that the services of Contractor herein specified are both necessary and
desirable and in the best interests of Douglas County; and

WHEREAS, Contractor represents that he is duly qualified, equipped, staffed, ready, willing and
able to perform and render the services hereinafter described;

NOW, THEREFORE, in consideration of the agreements herein made, the parties mutually agree as follows:

1. DOCUMENTS INCORPORATED. The following exhibits are by this reference incorporated
herein and are made part of this contract:

Exhibit A--General Conditions for Contracts.

Exhibit B--Scope of Services. )

Except as otherwise specifically provided herein, no other documents shall be part of this
contract,

2. WORK TO BE PERFORMED. Except as otherwise provided in this contract, Contractor.shall
furnish all services, equipment, and materials and shall perform all operations necessary and requ'lred Fo
carry out and perform in accordance with the terms and conditions of the contract the work described in
Exhibit B.

3. PERIOD OF PERFORMANCE. Contractor shall perform and complete all work within the time
periods set forth in Exhibit B. The time periods set forth in Exhibit C may only be altered by the parties
by a written agreement to extend the period of performance or by termination in accordance with the
terms of the contract. Contractor shall begin performance upon receipt of a Notice to Proceed from the
County.

4, COMPENSATION. Contractor agrees to perform the work for a total cost not to exceed
$34,924.00, which, unless otherwise provided in this contract, shall be paid in accordance with the
provisions of Exhibit B. Unless otherwise provided in Exhibit B or unless Contractor has received a
written exemption from the County, Contractor shall submit monthly requests for payment for services
performed under this agreement. Requests for payment shall be submitted no later than fifteen (15) days
after the end of each month and must include a detailed summary of the expenditures reported in a form
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that supports the approved budget. Specifically, Contractor agrees to provide the following with each
request for payment:

1. Appropriate invoice forms. The forms shall include the project purchase order
number, a listing of personnel hours and billing rates, and other expenditures for which payment
is sought,

2. A progress report. The report shall include, for each monthly reporting period, a
description of the work accomplished, problems experienced, upcoming work, any extra work
carried out, and a schedule showing actual expenditures billed for the period, cumulative total
expenditures billed and paid to date under the contract, and a comparison of cumulative total
expenditures billed and paid to the approved budget.

The County will pay for work satisfactorily completed by Contractor. The County will pay
Contractor within 30 days of approval by the County of the submitted invoice forms and progress reports.
No payments will be made by the County until the invoice forms and progress reports have been
submitted and approved. The parties expressly agree that progress payments shall not exceed the amounts
for any particular task or phase of work set forth in Exhibit B and may be made in accordance with
General Condition q 14,

5. EFFECTIVE DATE OF CONTRACT. This contract shall not become effective until and unless
approved by the Douglas County Board of County Commissioners.

6. Notices. All notices, requests, or approvals required or permitted lo be given under this
contract shall be in writing, shall be sent by hand delivery, overnight carrier, or by United States mail,
postage prepaid, and registered or certified, and shall be addressed to:

COUNTY REPRESENTATIVE: Ed Mason, PE
P.O.Box 218
Minden, NV 89423

CONTRACTOR REPRESENTATIVE: Noel Laughlin, PE; Project Manager
HDR Engineering, Inc.
9805 Double R Bivd. St. 101
Reno, NV. §9521-5917

Any notice required or permitted under this contract, if sent by United States
mail, shall be deemed to be given to and received by the addressee thereof on the third business day after
being deposited in the mail. The County or Contractor may change the address or representative by
giving written notice to the other party.
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1. Definitions.

Unless otherwise required by the context, "Contractor" includes any of the Contractor's consultants,
subcensultants, contractors, and subcontractors

Unless otherwise required by the context or unless no County Representative is designated under
General Condition { 4 of this agreement, "County" means the person designated under General Condition
9 4 of this agreement.

2. Independent Contractor Status and Provision of Workers Compensation
Coverage.

The parties agree that Contractor shall have the status of and shall perform all work under this contract as
an independent contractor, maintaining control over all its consultants, subconsultants, contractors, or
subcontractors. The only contractual relationship created by this contract is between the County and
Contractor, and nothing in this contract shall create any contractual relationship between the County and
Contractor's consultants, subconsultants, contractors, or subcontractors. The parties also agree that this
contract, by explicit agreement of the parties, incorporates and applies the provisions of NRS 284.713, as
necessarily adapted, to the parties, including that Contractor is not a County employee and that there shall
be no;
(1) Withholding of income taxes by the County:
(2) Industrial insurance coverage provided by the County;
(3) Participation in group insurance plans which may be available to employees of the County;
(4) Participation or contributions by either the independent contractor or the County to the public
employees retirement system,
(5) Accumulation of vacation leave or sick leave provided by the County;
(6) Unemployment compensation coverage provided by the County if the requirements of NRS
612.085 for independent contractors are met.

If applicable (and Contractor bears the sole responsibility for producing proof satisfactory to the
County that these provisions are not applicable to Contractor), Contractor further agrees, as a precondition
to the performance of any work under this contract and as a precondition to any obligation of the County
to make any payment under this contract, to provide the County with a work certificate and/or a certificate
issued by a qualified insurer in accordance with NRS 616B.627, Contractor also agrees, prior to
commencing ary work under the contract, to complete and to provide the following written request to the
qualified insurer:

HDR Engineering, Inc. has entered into a contract with Douglas County to perform work from
October 14, 2009 to Qctober 14, 2010 _ and requests that the qualified insurer provide to
Douglas County 1) a certificate of coverage and 2) notice of any lapse in coverage or
nonpayment of coverage that the contractor is required to maintain. The certificate and notice
should be mailed to:

Ed Mason, PE/Project Manager
Douglas County

Post Office Box 218

Minden, Nevada 89423

~
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Contractor agrees to maintain required workers compensation coverage throughout the entire term of the
contract. If Contractor does not maintain coverage throughout the entire term of the contract, Contractor
agrees that County may, at any time the coverage is not maintained by Contractor, immediately order the
Contractor to stop work and may immediately suspend or terminate the contract. For each six month
period this contract is in effect, Contractor agrees, prior to the expiration of the six month period, to
provide another written request to a qualified insurer for the provision of a certificate and notice of lapse
in or nonpayment of coverage. If Contractor does not make the request or does not provide the certificate
before the expiration of the six month period, Contractor agrees that County may order the Contractor to
immediately stop work and may immediately suspend or terminate the contract. In the event of an
immediate suspension or termination under this provision, Contractor is entitled to receive all amounts
due and not previously paid to Contractor for work satisfactorily completed in accordance with the
contract prior to the date of the suspension or termination. No amount shall be aliowed or paid for
anticipated profit on unperformed services or other unperformed work. In addition, the provisions of .10
shall apply in the case of a suspension or termination in accordance with this paragraph.

Contractor may, in lieu of furnishing a certificate of an insurer, provide an affidavit indicating
that the Contractor is a sole proprietor and that:

1. In accordance with the provisions of NRS 616B.659, has not elected to be included
within the terms, conditions and provisions of chapters 616A to 616D, inclusive, of NRS;
and

2. Is otherwise in compliance with those terms, conditions and provisions.

3. Standard Of Care.

Contractor shall be responsible for the professional quality, technical accuracy, timely completion, and
coordination of all work performed under this contract.  Contractor warrants that all work shall be
performed with the degree of professional skill, care, diligence, and sound practices and judgment which
are normally exercised by recognized professional firms with respect to services of a similar nature. It
shall be the duty of Contractor to assure at its own expense that all work is technically sound and in
conformance with all applicable federal, state, and local laws, statutes, regulations, ordinances, orders, or
other requirements. In addition to all other rights which the County may have, Contractor shall, at its own
expense and without additional compensation, re-perform work to correct or revise any deficiencies,
omissions, or errors in the work or the product of the work or which result from Contractor's failure to
perform in accordance with this standard of care. Any approval by the County of any products or services
furnished or used by Contractor shall not-in any way rtelieve Contractor of the responsibility for
professional and technical accuracy and adequacy of its work. County review, approval, or acceptance of,
or payment for any of Contractor's work under this contract shall not operate as a waiver of any of the
County's rights or causes of action under this contract, and Contractor shall be and remain liable in
accordance with the terms of the confract and applicable law.

Contractor shall furnish competent and skilled personnel to perform the work under this contract.
The County reserves the right to approve key personnel! assigned by Contractor to perform work under
this contract. Approved key personnel shall not be taken off of the project by Contractor without the prior
written approval of the County, except in the event of termination of employment. Contractor shall, if
requested to do so by the County, remove from the job any personnel whom the County determines to be
incompetent, dishonest, or uncooperative.
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4. County Representative.

The County may designate a County representative for this contract. If designated, all notices, project
- materials, requests by Contractor, invoice forms, and progress reports, and any other communication
about the contract shall be addressed or be delivered to the County Representative.

5. Changes to Scope of Work.

The County may, at any time, by written order, make changes to the general scope, character, or cost of
this contract and in the services or work to be performed, either increasing or decreasing the scope,
character, or cost of Contractor's performance under the contract. Contractor shall provide to the County
within 10 calendar days, a written proposal for accomplishing the change. The proposal for a change shall
provide enough detail, including personnel hours for each sub-task and cost breakdowns of tasks, for the
County to be able to adequately analyze the proposal. The County will then determine in writing if
Contractor should proceed with any or all of the proposed change. If the change causes an increase or a
decrease in Contractor's cost or time required for performance of the contract as a whole, an equitable
adjustment shall be made and the contract accordingly modified in writing. - Any claim of Contractor for
adjustment under this clause shall be asserted in-writing within 30 days of the date the County notified
Contractor of the change.

When changes are sought by Contractor, Contractor shall, before any work commences, estimate
their effect on the cost of the contract and on its schedule and notify the County in writing of the estimate.
The proposal for a change shall provide enough detail, including personnel hours for each sub-task and
cost breakdowns of tasks, for the County to be able to adequately analyze the proposal. The County will
then determine in writing if Contractor should proceed with any or all of the proposed change.

Except as provided in this paragraph, no change shall be implemented by Contractor unless the
change is approved by the County in writing. Unless otherwise agreed to in writing, the provisions of this
contract shall apply to all changes. Verbal approval of a change may be provided by the County when the
County, in its sole discretion, determines that time is critical or public health and safety are of concern.
Any verbal approval shall be confirmed in writing as soon as practicable. Any change undertaken
without prior County approval shall not be compensated and is, at the County's election, sufficient reason
for contract termination.,

6. County Cooperation.

The County agrees that its personnel will cooperate with Contractor in the performance of its work under
this contract and that such personnel will be available to Contractor for consultation at reasonable times
and after being given sufficient advance notice that will prevent conflict with their other responsibilities.
The County also agrees to provide Contractor with access to County records in a reasonable time and
manner and to schedule items which require action by the Board of County Commissioners in a timely
manner. The County and Contractor also agree to attend all meetings called by the County or Contractor
to discuss the work under the Contract, and that Contractor may elect to conduct and record such
meetings and shall later distribute prepared minutes of the meeting to the County.

7. Discovery of Conflicts, Errors, Omissions, Ambiguities, or
Discrepancies.

Contractor warrants that it has examined all contract documents, has brought all conflicts, errors,
discrepancies, and ambiguities to the attention of the County in writing, and has concluded that the

1109
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County's resolution of each matter is satisfactory to Contractor. All future questions Contractor may have
concerning interpretation or clarification of this contract shall be submitted in writing to the County
within 10 calendar days of their arising. The writing shall state clearly and in full detail the basis for
Contractor's question or position. The County representative shall render a decision with 15 calendar
days. The County's decision on the matter is final and accepted by Contractor as final. = Any work
affected by a conflict, error, omission, or discrepancy which has been performed by Contractor prior to
having received the County's resolution shall be at Contractor's risk and expense. At all times, Contractor
shall carry on the work under this contract and maintain and complete work in accordance with the
requirements of the contract or determination of the County. Contractor is responsible for requesting
clarification or interpretation and is solely liable for any cost or expense arising from its failure to do so.

8. Construction and interpretation of Contract.
This contract shall be construed and interpreted according to the laws of the State of Nevada.

9. Dispute resolution.

Any dispute not within the scope of Y 7 shall be resolved under this paragraph. Either party shall provide
to the other party, in writing and with full documentation to verify and substantiate its decision, its stated
position ¢oncerming the dispute. No dispute shall be considered submitted and no dispute shall be valid
under this provision unless and until the submitting party has delivered the written statement of its
position and full documentation to the other party. The parties shall then attempt to resolve the dispute
through good faith efforts and negotiation between the County Representative and a Contractor
representative. At all times, Contractor shall carry on the work under this contract and maintain and
complete work in accordance with the requirements of the contract or determination or direction of the
County. If the dispute is not resolved within 30 days, either party may request that the dispute be
submitted to the County Manager for final resolution. The decision of the County Manager shall be final
and binding on the parties. If either party is dissatisfied with the decision of the County Manager, that
party may immediately terminate the contract under this paragraph, with Contractor being entitied to
compensation for work actually and satisfactorily performed up to the time of the termination and the
County being entitled to all contract materials in accordance with § 21 and compensation for any
additional damages or expenses incurred in completing the work under the contract, including, without
limitation, the costs of securing the services of other independent contractors.

10. Termination of Contract.

A. TERMINATION, ABANDONMENT, OR SUSPENSION WITHOUT CAUSE. The
County, n its sole discretion, shall have the right to terminate, abandon, or suspend all or part of the
project without cause by providing Contractor 10 days written notice of its intent to do so.

If all or part of the project is suspended for more than 90 days by the County, the suspension shall
be treated as a termination of all or part of the project and contract.

Upon receipt of notice of termination, abandonment, or suspension, without cause Contractor
shall:

1. Immediately discontinue work on the date and to the extent specified in the notice.
2. Place no further orders or subcontracts for materials, services, or facilities, other than
as may be necessary or required for completion of such portion of work under the contract that is

‘1109
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not terminated.

3.  Immediately make every reasonable effort to obtain cancellation upon terms
satisfactory to the County of all orders or subcontracts to the extent they relate to the performance
of work terminated, abandoned, or suspended under the notice, assign to the County any orders or
subcontracts specified in the notice, and revoke agreements specified in the notice.

4, Not resume work after the effective date of a notice of suspension until receipt of a
written notice from the County to resume performance.

In the event of a termination, abandonment, or suspension without cause, Contractor shall receive
all amounts due and not previously paid to Contractor for work satisfactotily completed in accordance
with the contract prior to the date of the notice and compensation for work thereafter completed as
specified in the notice. No amount shall be allowed or paid for anticipated profit or costs on unperformed
services or other unperformed work.

B. TERMINATION FOR CAUSE. This agreement may be terminated by the County on 10
calendar days written notice to Contractor in the event of a failure by Contractor to adhere to all the terms
and conditions of the contract or for failure to satisfactorily, in the sole opinion of the County, pursue the
project or to complete work in a timely and professional manner. Confractor shall be given an
opportunity for consultation with the County prior to the effective date of the termination. Contractor
may terminate the contract on 10 calendar days written notice if, through no fault of Contractor, the
County fails to pay Contractor for 30 days after the date of approval of any submitted invoice forms and
progress reports,

In the event of a termination for cause, Contractor shall receive all amounts due and not
previously paid to Confractor for work satisfactorily completed in accordance with the contract prior to
the date of the notice, less all previous payments. No amount shall be allowed or paid for anticipated
profit on unperformed services or other unperformed work. Any such payment may be adjusted to the
extent of any additional costs occasioned to the County by reasons of Contractor's failure. Contractor
shall not be relieved of liability to the County for damages sustained from the failure, and the County may
withhold any payment to the Contractor until such time as the exact amount of damages due to the
County is determined. All claims for payment by the Contractor must be submitted to the County within
30 days of the effective date of the notice of termination.

If after termination for the failure of Contractor to adhere to all the terms and conditions of the
contract or for failure to satisfactorily, in the sole opinion of the County, pursue the project or to complete
work in a timely and professional manner, it is determined that Contractor had not so failed, the
termination shall be deemed to have been a termination without cause.. In that event, an equitable
adjustment in the compensation paid to Contractor shalt be made by the County. The adjustment shall
include a reasonable profit for services or other work performed up to the effective date of termination
less all previous payments.

C. GENERAL PROVISIONS FOR TERMINATION. Upon termination of the contract, the
County may take over the work and prosecute it to completion by agreement with another party or
otherwise. In the event Contractor shall cease conducting business, the County shall have the right to
solicit applications for employment from any employee of the Contractor assigned to the performance of
the contract.

Neither party shall be considered in default of the performance of its obligations hereunder to the
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extent that performance of such obligations is prevented or delayed by any cause, existing or future,
which is beyond the reasonable control of such party. Delays arising from the actions or inactions of one
or more of Contractor's principals, officers, employees, agents, subcontractors, consultants, vendors, or
suppliers are expressly recognized to be within Contractor's control.

11. No damages for Delay.

Apart from a written extension of time, no payment, compensation, or adjustment of any kind shall be
made to Contractor for damages because of hindrances or delays in the progress of the work from any
cause, and Contractor agrees to accept in full satisfaction of such hindrances and delays any extension of
time which the County may provide.

12. Insurance.

Contractor shall carry and maintain in effect during the performance of services under this contract
worker's compensation and employer's liability insurance covering the Contractor's employees in
accordance with statutory requirements, professional liability insurance, general liability insurance, and
such other insurance coverage normally carried by Contractor insuring against the injury, loss, or damage
to persons and property caused by Contractor's activities. Any additional insurance as may be required
shall be as set forth below. Contractor shall maintain in effect at all times during the performance under
this contract all specified insurance coverage with insurers and forms of policy satisfactory to the County,
acceptance of which shall not be unreasonably withheld. None of the requirements as to types, limits, and
approval of insurance coverage to be maintained by Contractor are intended to and shall not in any
manner limit or qualify the liabilities and obligations assumed by Contractor under the contract. Unless
specifically set forth below, the County shall not maintain any insurance on behalf of Contractor.

Contractor will provide the County with certificates of insurance for coverage as listed below and
endorsements affecting coverage required by the contract within 10 calendar days after the notice to
proceed is issued by the County. The certificates and endorsements for each insurance policy are to be
signed by a person authorized by the insurer and who is licensed by the State of Nevada.

A. Each insurance company's rating as shown in the latest Best's Key rating guide shall
be fully disclosed and entered on the required certificate of insurance. The adequacy of the
msurance supplied by Contractor, including the rating and financial health of each insurance
company providing coverage, is subject to the approval of the County.

B. The County and its officers and employees must be expressly covered as additional
insureds, except on workers compensation and professional liability insurance coverage.

C. Contractor's insurance shall be primary as respects the County and its officers and
employees.

D. Contractor's general liability insurance policies shall provide coverage for
Contractor's contractual liability to the County. The parties further agree that Contractor or its
insurance carrier shall provide the County with 30 days advance notice of cancellation of the
policies.

E. All deductibles and self-insured retentions shall be fully disclosed in the certificates
of insurance.
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F. If aggregate limits of less than $2,000,000 are imposed on bodily injury and property
damage, the Contractor must maintain umbrella liability insurance of at least $1,000,000. All
aggregates must be fully disclosed on the required certificate of insurance.

G. Contractor shall obtain and maintain, for the duration of this contract, general liability
insurance against claims for injuries to persons or damages to property which may arise from or
in connection with the performance of the work under this contract by Contractor or its agents,
representatives, or employees. No separate payment shall be made by the County for the cost of
such insurance.

H. General liability coverage shall be on a "per occurrence" basis only and not "claims
made." The coverage must be provided either on a Commercial General Liability Form A or a
Broad Form Comprehensive General Liability form. The parties agree that no exceptions will be
permitted to the coverage provided in such forms. Policies must include, but need not be limited
to, coverage for bodily injury, personal injury, broad form property damage, premises operations,
severability of interest, products and completed operations, contractual and independent
contractors. General liability insurance policies shall be endorsed to include the County as an
additional insured. Subject to § F of this section, Contractor shall maintain limits of no less than
$1,000,000 combined single limit per oceurrence for bodily injury {including death), personal
injury, and property damages.

I. Confractor shall obtain and maintain, for the duration of this contract, automobile
coverage which must include, but need not be limited to, coverage against claims for injuries to
persons or damages to property which may arise from or in connection with the use of any
automobile in the performance of work under this contract by Contractor or its agents,
representatives, or employees. Subject to § F of this section, Contractor shall maintain limits of
no less than $1,000,000 combined single limit "per occurrence for bodily injury and property
damage.

J. ' Contractor shall obtain and maintain professional liability coverage in a form
acceptable to the County in an amount of $500,000 per claim, $500,000 annual aggregate. If
Contragtor's retention or deductible is greater than $25,000, Contractor shall demonstrate upon
request of the County to the County's satisfaction Contractor's ability to fund the retention or
deductible.

K. If contractor fails to maintain any of the required insurance coverage, then the County
will have the option to declare Contractor in breach and terminate the contract, or the County may
purchase replacement insurance or pay the premiums that are due on existing policies in order
that the required coverage is maintained. Contractor is responsible for any payments made by the
County to obtain or maintain such insurance, and the County may collect the same from
Contractor or deduct the amount paid from any sums due Contractor under this contract.

L. The specified insurance requirements do not relieve Contractor of its responsibility or
limit the amount of its liability to the County or other persons, and Contractor is encouraged to
purchase such additional insurance as it deems necessary.

M. Contractor is responsible for and required to remedy all damage or loss to any
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property, including property of the County, caused in whole or in part by Contracter or anyone
employed, directed, or supervised by Contractor.

13. Fiscal Contingency.

All payments under this contract are contingent upon the availability to the County of the necessary
funds. In accordance with NRS 354.626, NRS 244.320, and any other applicable provision of law, the
financial obligations under this contract between the parties shall not exceed those monies appropriated
and approved by the County for this contract for the then current fiscal year under the Local Government
Budget Act. This contract shall terminate and the County's obligations under it shall be extinguished at
the end of any fiscal year in which the county fails to appropriate monies for the ensuing fiscal year
sufficient for the performance of this contract.

Nothing in this contract shall be construed to provide Contractor with a right of payment over any
other entity. Any funds obligated by the County under this contract that are not paid to Contractor shall
automatically revert to the County's discretionary control upon the completion, termination, or
cancellation of the agreement. The County shall not have any obligation to re-award or to provide, in any
manner, the unexpended funds to Contractor. Contractor shall have no claim of any sort to the
unexpended funds,

14. Retentions.

Review by the County of Contractor's submitted monthly invoice forms and progress reports for payment
will be promptly accomplished by the County. If there is insufficient information, the County may
require Contractor to submit additional information. Unless the County, in its sole discretion, decides
otherwise, the County shall pay Contractor in full within 30 days of approval of the submitted monthly
invoice forms and progress reports as follows:

a) From the dollar amount of work in place, a 5% retention will be deducted from each
monthly progress payment.

b) Upon completion of 50% of the work in place and if, in the sole opinion of the
County, the work is progressing satisfactorily, the County may forego further retentions.

¢) If, at any time after foregoing a retention from a payment, the County determines that
Contractor is failing to make satisfactory progress, the County may resume retentions.

15. Compliance with Applicable Laws.

Contractor, at all times, shall fully and completely comply with all applicable local, state and federal laws,
statutes, regulations, ordinances, orders, or requirements of any sort in carrying out the obligations of this
contract, including, but not limited to, all federal, state, and local accounting procedures and
requirements, all immigration and naturalization laws, and the Americans With Disabilities Act.
Contractor shall, throughout the period services are to be performed under this contract, monitor for any
changes to the applicable laws, statutes, regulations, ordinances, orders, or requirements, shall promptly
notify the County in writing of any changes to the same relating to or affecting this contract, and shall
submit detailed documentation of any effect of the change in terms of both time and cost of performing
the comntract.

16. Nondiscrimination.
If applicable or required under any federal or state law, statute, regulation, order, or other requirement,
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Contractor agrees to the following terms. Contractor will not discriminate against any employee or
applicant for employment because of physical or mental handicap in regard to any position for
employment which the employee or applicant for employment is qualified. Contractor agrees to take
affirmative action to employ, advance in employment, or to otherwise treat qualified, handicapped
individuals without discrimination based upon physical or mental handicap in all employment practices,
including but not limited to the following: employment, upgrading, demotion, transfer, recruitment,
advertising, layoff, termination, rates of pay, or other forms of compensation and selection for training,
including apprenticeship.

Contractor acknowledges that it is aware of and is fully informed of Contractor's obligations
under Executive Order 11,246 and, where applicable, shall comply with the requirements of the Order and
all other orders, rules, and regulations promulgated under the Order unless exempted from therefrom.

Without limitation of the foregoing, Contractor's attention is directed to 41 CF.R. § 60-1.4, and
the clause entitled "Equal Opportunity Clause" which, by reference, is incorporated into this contract, to
41 CFR. § 60-250 et seq. and the clause entitled "Affirmative Action Obligations of Contractors and
Subcontractor for Disabled Veterans and Veterans of the Vietnam Era," which, by reference, is
incorporated in this contract, and to 41 C.E.R. § 60-471 and the clause entitled "Affirmative Action
Obligations of Contractors and Subcontractors for Handicapped Workers," which, by this reference, is
incorporated in this contract.

Contractor agrees to assist disadvantaged business enterprises in obtaining business opportunities
by identifying and encouraging disadvantaged suppliers, consultants, and subconsultants to participate to
the extent possible, consistent with their qualification, quality of work, and obligation of Contractor under
this contract.

In connection with the performance of work under this contract, Contractor agrees not to
discriminate against any employee or applicant for employment because of race, creed, color, national
origin, sex, or age. This agreement includes, but is not limited to, the following: employment, upgrading,
demotion or transfer, recruitment or recruitment advertising, layoff or termination, rates of pay or other
forms of compensation, and selection for training, including apprenticeship.

The failure to comply with NRS 338.130 shall render this contract void.

Contractor agrees, if applicable, to insert these provisions in all subcontracts, except for subcontracts for
standard commercial supplies or raw materials. Any violation of any applicable provision by Contractor
shall constitute a material breach of the centract.

17. Federal Subcontracting requirements.

If Contractor awards a subcontract under this contract, Contractor, if applicable, shall use the following
alternative steps: .

a. Placing Small Businesses in Rural Areas (SBRAs) on solicitation lists;

b. Ensuring that SBRAs are solicited whenever they are potential sources;,

c. Dividing total requirements, when economically feasible, into small tasks or
quantities to permit maximum participation by SBRAs;

d. Establishing delivery schedules, where the requirements of work will permit,
which would encourage participation by SBRAs;

e. Using the services of the Small Business Administration and the Minority
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Business Development Agency of the United States Department of Commerce,
as appropriate; and

f. Requiring the subcontractor, if #{ awards subcontracts, to take the affirmative
steps set forth in 9y a-e.

If applicable, Contractor agrees to complete and submit to the County a Minority Business
Enterprise/Woman Business Enterprise (MBE/WRBE) Utilization Report (Standard Form 334) within 30
days after the end of each fiscal quarter until the end of the contract.

18. Contractor Endorsement.

Contractor shall seal and/or stamp drawings, plans, maps, reports, specifications, and other instruments of
service prepared by Contractor or under its direction as required by state law.

19. Assignment, Transfer, Delegation, or Subcontracting.

Contractor shall not assign, transfer, delegate, or subcontract any rights, obligations, or duties under this
contract without the prior written consent of the County. Any such assignment, transfer, delegation, or
subcontracting without the prior written consent of the County is void. Any consent of the County to any
assignment, transfer, delegation, or subcontracting shall only apply to the incidents expressed and
provided for in the written consent and shall not be deemed to be a consent to any subsequent assignment,
transfer, delegation, or subcontracting. Any such assignment, transfer, delegation, or subcontract shall
require compliance with or shall incorporate all terms and conditions set forth in this agreement, including
all incorporated Exhibits and written amendments or modifications. Subject to the foregoing provisions,
the contract inures to the benefit of, and is binding upon, the successors and assigns of the parties.

20. County Inspection of Contract Materials.

The books, records, documents and accounting procedures and practices of Contractor related to this
contract shall be subject to inspection, examination and audit by the County, including, but not limited to,
the contracting agency, the County Manager, the District Attorney, and, if applicable, the Comptroller
General of the United States, or any authorized representative of those entities.

21. Disposition of Contract Materials.

Any books, reports, studies, photographs, negatives or other documents, data, drawings or other materials,
including but not limited to those contained in media of any sort (e.g., electronic, magnetic, digital)
prepared by or supplied to Contractor in the performance of its obligations under this contract shall be the
exclusive property of the County and all such materials shall be remitted and delivered, at Contractor's
expense, by Contractor to the County upon completion, termination, or cancellation of this contract.
Alternatively, if the County provides its written approval to Contractor, any books, reports, studies,
photographs, negatives or other documents, data, drawings or other materials including but not limited to
those contained in media of any sort (e.g., electronic, magnetic, digital) prepared by or supplied to
Contractor in the performance of its obligations under this contract must be retained by Contractor for a
minimum of four years after final payment is made and all other pending matters are closed. If, at any
time during the retention period, the County, in writing, requests any or all of the materials, then
Contractor shall promptly remit and deliver the materials, at County's expense, to the County. Contractor
shall not use, willingly allow or cause to have such materials used for any purpose other than the
performance of Contractor's obligations under this contract without the prior written consent of the
County,
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22, Public Records Law, Copyrights, and Patents.

Contractor expressly agrees that all documents ever submitted, filed, or deposited with the County by
Contractor (including those remitted to the County by Contractor pursuant to ¥ 21), unless designated as
confidential by a specific statue of the State of Nevada, shall be treated as public records pursuant to NRS
ch. 239 and shall be available for inspection and copying by any person, as defined in NRS 0.039, or any
governmental entity.

No books, reports, studies, photographs, negatives or other documents, data, drawings or other
materials including but not limited to those contained in media of any sort (e.g., electronic, magnetic,
digital) prepared by or supplied to Contractor in the performance of its obligations under this contract
shall be the subject of any application for a copyright or patent by or on behalf of Contractor. The County
shall have the right to reproduce any such materials.

Contractor expressly and indefinitely waives all of its rights to bring, including but not limited to,
by way of complaint, interpleader, intervention, or any third party practice, any claims, demands, suits,
actions, judgments, or executions, for damages or any other relief, in any administrative or judicial forum,
against the County or any of its officers or employees, in either their official or individual capacity, for
violations of or infringement of the copyright or patent laws of the United States or of any other nation.
Contractor agrees to indemnify, to defend, and to hold harmless the County, its representatives, and
employees from any claim or action seeking to impose liability, costs, and attorney fees incurred as a
result of or in connection with any claim, whether rightful or otherwise, that any material prepared by or
supplied to Contractor infringes any copyright or that any equipment, material, or process (or any part
thereof) specified by Contractor infringes any patent.

Contractor shall have the right, in order to avoid such claims or actions, to substitute at its
expense non-infringing materials, concepts, products, or processes, or to modify such infringing
materials, concepts, products, or processes so they become non-infringing, or to obtain the necessary
licenses to use the infringing materials, concepts, products, or processes, provided that such substituted or
modified materials, concepts, products, or processes shall meet all the requirements and be subject to all
the terms and conditions of this contract.

23. Indemnification.

Regardless of the coverage provided by any insurance, Contractor agrees to indemnify and save and hold
the County, its agents and employees harmless from any and all claims, causes of action or liability
arismg from the negligent performance of this contract by Contractor or Contractor's agents or employees.
Contractor hereby indemnifies and shall defend and hold harmless the County, its officials, employees,
and authorized representatives and their employees from and against any and all suits, actions, legal or
administrative proceedings, arbitrations, claims, demands, damages, liabilities, interest, attorney's fees,
costs and expenses of whatever kind or nature, including those arising out of injury to or death of
Contractor's employees, whether arising before or after completion of the work under this contract and in
any manner directly or indirectly caused, occasioned, or contributed to in whole or in part by reason of
any negligent act, omission, or fault or willful misconduct, whether active or passive, of Contractor or of
anyone acting under its direction or control or on its behalf in connection with or incidental to the
performance of this contract. Contractor's indermnity, defense, and hold harmless obligations, or portions
or applications thereof, shall not apply in the event of the sole negligence of the County, its officials,
employees, agents, authorized representatives, or any of their employees or agents.
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24, Final Acceptance.

Upon completion of all work under the contract, Contractor shall notify the County in wmtmg of the date
of the completion of the work and request confirmation of the completion from the County. Upon receipt
of the notice, the County shall confirm to Contractor in writing that the whole of the work was completed
on the date indicated in the notice or provide Contractor with a written list of work not completed. With
respect to work listed by the County as incomplete, Contractor shall promptly complete the work and the
final acceptance procedure shall be repeated. The date of final acceptance of a project by the County
shall be the date upon which the Douglas County Board of County Commissioners accepts and approves
the notice of completion.

25. Taxes.

Contractor shall pay all taxes, levies, duties, and assessments of every nature due in connection with any
work performed under the contract and make any and all payroll deductions required by law. The
contract sum and agreed variations to it shall include all taxes imposed by law. Contractor hereby
indemnifies and holds harmless the County from any liability on aceount of any and all such taxes, levies,
duties, assessments, and deductions.

26. Non-Waiver of terms and conditions.

None of the terms and conditions of this contract shall be considered waived by the County. There shall
be no waiver of any past or future default, breach, or modification of any of the terms and conditions of
the contract unless expressly stipulated to by the Countyin a written waiver.

27. Rights and Remedies.

The duties and obligations imposed by the contract and the rights and remedies available under t_he
contract shall be in addition to and not a limitation of any duties, obligations, rights, and remedies
-otherwise imposed or available by law.

28. Prohibited Interests.

Contractor shall not allow any officer or employee of the County to have any indirect or direct interest in
this contract or the proceeds of this contract. Contractor warrants that no officer or employee of the
County has any direct or indirect interest, whether contractual, noncontractual, financial or otherwise, in
this contract or in the business of Contractor. If any such interest comes to the attention of Contractor at
any time, a full and complete disclosure of the interest shall be immediately made in writing to the
County. Contractor also warrants that it presently has no interest and that it will not acquire any interest,
direct or indirect, which would conflict in any manner or degree with the performance of services
required to be performed under this contract. Contractor further warrants that no person having such an
interest shall be employed in the performance of this contract. If County determines that a conflict exists
and was not disclosed to the County, it may terminate the contract with or without cause in accordance
with 9 10 .

In the event Contractor (or any of its officers, partners, principals, or employees acting with its
authority) is convicted of a crime involving a public official arising out or in connection with the
procurement of work to be done or payments to be made under this contract, County may terminate the
contract with or without cause accordance with § 10. Upon termination, Contractor shall refund to the
County any profits realized under this contract, and Contractor shall be liable to the County for any costs
incurred by the County in completing the work described in this contract, At the discretion of the County,
these sanctions shall also be applicable to any such conviction obtained after the expiration or completion
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of the contract.

Contractor warrants that no gratuities (including, but not limited to, entertainment or gifts) were
offered or given by Contractor to any officer or employee of the County with a view toward securing a
contract or securing favorable treatment with respect to the awarding or amending or making of any
determinations with respect to the performance of this contract. If County determines that such gratuities
were or offered or given, it may terminate the contract at will or for cause in accordance with §10.

The rights and remedies of this section shall in no way be considered for be construed as a waiver
of any other rights or remedies available to the County under this contract or at law.

29. Third Party Interests and Liabilities.

The County and Contractor, including any of their respective agents or employees, shall not be liable to
third parties for any act or omission of the other party. This contract is not intended to create any rights,
powers, or interest in any third party, and this agreement is entered into for the exclusive benefit of the
County and Contractor.

30. Survival of rights and Obligations.

The rights and obligations of the parties which by their nature survive termination or completion of this
contract shall remain in full force and effect.

31. Severability.

In the event that any provision of this contract is rendered invalid or unenforceable by any valid act of
Congress or of the Nevada legislature or any court of competent jurisdiction, or is found to be in violation
of state statutes or regulations, the invalidity or unenforceability of any. particular provision -of this
contract shall not affect any other provision, the contract shall be construed as if such invalid or
unenforceable provisions were omitted, and the parties may renegotiate the invalid or unenforceable
provistons for sole purpose of rectifying the invalidity or unenforceability.

32. Modification of contract and Entire Agreement.

This contract constitutes the entire contract between the County and Contractor. The parties shall not be
bound by or be liable for any statement, representation, promise, inducement, or understanding of any
kind or nature not set forth in this contract. No changes, amendments, or modifications of any terms or

cpnditiops of the contract shall be valid unless reduced to writing and signed by both parties.
!
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Johnson Lane Wash Culvert

Exhibit B

Project Understanding

Douglas County

As part of ongoing efforts to improve East Valley Road, Douglas County desires to replace the
existing dip crossing at Johnson Lane Wash with a culvert or bridge structure. The structure
will need to have adequate capacity and conveyance characteristics to ensure safe passage of
sediment laden storm flows during a major storm event typice! of the Johnson Lane Wash,

Based on discussions with the Douglas County, HDR's scope of services will include data
collection, hydraulic modeling, sediment transport modeling, and facility type selection. These
efforts are proposed to support Douglas County staff in their design of a stmcture that will
safely pass storm flows up to a 100-year frequency storm without overtopping East Valley
Road and without causing a rise in the upstream water surface.

The watershed for the Johnson Lane Wash lies on the "preferred storm track” for storms that
cross over the Sierra Nevada Mountains, This watershed also has a steep gradient and an
availability of abundant amounts of sandy sediment. The proposed structure must be sized to
maintain the velocity profile of the wash in order to prevent excessive scour or sediment
deposition, Sediment laden flows from past storm events have completely plugged the two
exisling 36-inch culvests at the current crossing of the Johnson Wash at Bast Valley Road. The
associated depressed overflow section has impounded a substantial amount of sediment
upstream of the dip section crossing. With the existing wash upstreamn from East Valley Road
being almost completely filled with sediment, future storm events couvld cause the wash to
avulse and threaten adjacent structures. The sediment deposition on the upstream side of the
crossing has increased the sediment carrying competency of the flows down stream of the
crossing and is causing head cutting that may lead to an eventua) loss of the dip crossing.

Based on discussions with Douglas County, HDR will nse the previous 1999 FIS 100-year
runoff {620 cfs) as well as the effective 2008 FIS 100-year runoff values (1480 cfs) for the
Johnson Lane Wash in the HEC-RAS analyses and sizing of the proposed structure. Additional
hydrologic modeling is not included in this scope of services. If it is determined that additional
hydrologic modeling is necessary, HDR will provide Douglas County an additional scope, fee,
and schedule for this work.

Currently, the Federal Emergency Management Agency (FEMA) Flood Insurance Rate Maps
for Douglas County show a Zone A associated with the Johnson Lane Wash at this project
location, Any proposed structure in this flood zone can only cause a rise in water surface
elevation for upstream properties of less than 1-foot for the 100-year frequency storm runoff in
the Wash. If the proposed structure does not cause a rise in the upstream water surface
elevation, then a submittal to FEMA for a floodplein map zevision may not be warranted.
However, if the proposed bridge structure does cause an increase in the upstream water surface
of the Wash, it will be necessary to submit an application to FEMA for a Conditional Letter of
Map Revision (CLOMR) prior to commencement of constritction, as well as a subseguent
application for & Letter of Map Revision (LOMR) following construction,

The preparation of construction documents for the proposed culvert or a2 CLOMR/LOMR
application is not included in this scope of work, If it is determined that an application to

1
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Johnson Lane Wash Culvert

FEMA is necessary, HDR will provide Douglas County an additional scope, fee, and schedule
for this work.

The following tasks are identified by HDR as being part of a Basic Scope of Services that
pertinent to effective design engineering to accomplish the above noted project description:

1. Project Management and Quality Contro! Reviews

2. Data Collection & Review

3. Ficld Investigation

4. Hydraulic Modeling/Sedimentation and Scour Analyses
5. Culvert Type Selection

The following tasks are identified by HDR as supplemental service iterns that may be requested
based on the results and/or finding of items in the Basic Scope or at the discretion of Douglas
County:

6. Easement Documents/Legal Deseriptions
7. FBMA Coordination
8. Design Support
9. Construction Administration
It is assumed that the Douglas County will provide the following information and data:

" Topographic mapping or point and breakline data (ArcGIS or AutoCAD
compatible format } for East Valley Road and the Johnson Lane Wash that
extends a minimum of 1-mile upstream and %-mile downstream from East
Valley Road. Topographic mapping in the immediate area of the proposed
structure and along East Valley Road shall be sufficient for design (1-foot
contour interval), Mapping must meet National Mapping Standards as defined

by FEMA.

" Geo-referenced aerial photography (if available).

" Land ownership boundaries (record), rights-of-way, easements, and centerline
control for East Valley Road in ArcGIS or AutoCAD compatible format
{where available).

» Any required pertinent data from the Flood Insurance Study for Douglas
County (electronic files if available for HEC programs) and other applicable

2
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I_DR Johnson Lane Wash Culvert

hydrologic and hydraulic modeling for the area provided that the data. HDR
assumes that data is available for the effective 1998 and pending 2008 FiSs
without making a data request to FEMA,

) Utility information for Douglas County owned utilities.

x Rights-of-entry into adjacent parcels for data collection (if necessary).
HDR to notify Douglas County at least 3 weeks in advance of the need
"'to occupy private properties to collect data to allow adequate time to
contact OWRers,

Basic Scope of Services

Based on the project understanding described above, we propose the following scope of
services as part of the Basic Scope of Services.

1 Project Management and Quality Control
1.1 Project Meetings

This task includes coordination meetings with Douglas County and its subconsultants for
project administration and coordination of work. It is anticipated that a maximum of three (3)
meetings will be required for general project management.

1.2 Project Administration

This task includes project administration and project accounting.

1.3 Project Updates
HDR will provide brief project updates with monthly invoicing,

1.4 Quality Control Reviews

HDR shall have responsibility for the accuracy and completeness of calculations, computer
models, and related documents furnished under this scope of services. Prior to each submittal to
Douglas County, HDR wili perform an internal quality contro} xeview of all deliverables listed
in this scope prior to submittal to Douglas County.

1.5 Deliverables
Project Updates

Dougtas County 3
Johason Eane Wesh Bridge
Q:\ProposalsiDouglas_CountylJohnson Lane Wash Bridge\ProposahHDR-Jonson Wash Bridge SOW Final 3-31-0%,doc 81372009




AT O DGR 2 3eeo

0754210 Paace: 23 0Of

H_)R Johnson Lane Wash Culvert

2 Data Collection and Review

2.1 Land Ownership

Douglas County will provide land ownership information for affected properties adjacent to the
proposed project.

2.2 Previous Hydrologic and Hydraulic Modeling

HDR will collect and review available hydrologic and hydraulic modeling for the Johnson Lane
Wash and its tributary watershed, including technical drainage studies in the area and the
previous and effective Flood Insurance Studies (FISs) for Douglas County. HDR will consutt
with the Owner as to the applicability and suitability of the available hydrologic modeling for
use in the hydraulic modeling and sediment transport analyses and provide recommendations to
Douglas County as to the adequacy of the FIS data or the need for additional modeling efforts
or refinements.

2.3 Topographic Mapping

HDR will review the available electronic topographic mapping and ficld survey from Douglas
County and advise as to the suitabilily of the mapping for use in the hydranlic modeling and
construction document preparation. Topographic mapping shafi conform to the National
Mapping Standards as determined by FEMA., Additionsl field survey to angment the available
topographic mapping is excluded from this scope of services. Any additional field survey
needed for desipgn purposes will be supplied by Dounglas County, or if requested, HDR can
provide field survey for an additional fee.

2.4 Utility Data

Douglas County will supply available utility data in the project vicinity. This data will be used
to identify utilities which may be impacted by the bridge/culvert design.

| 3 Field Investigation

3.1 Fluvial Geomorphic

HDR will conduct bed material sampling. Bed material will be sampled and processed in order
to develop particle distributions necessary for sediment transport potential and stable channel
design. Analysis may be a Wolman Pebble Count or a bed material collection and sieve
analysis, depending on grain sizes present. Up to 6 samples will be collected and processed
depending on the diversity of bed material at various locations along the study reach. HDR
proposes to use Kleinfelder West, Inc. as a subconsuitant for the gradation analysis. Douglas
County will provided rights-of-entry for HDR personnel to collect sediment samples on private
propesties adjacent to the project location.

Douglas Coumty 4
Johasen Lane Wash Bridge
GAProposabiDouglas_County\fohnaon tane Wash BeidgetProposatiHDR: Jehnson Wash Bridge S0W Einal 8+31-09.doc 8/31/2009




(MWW - zc: s

0754210 Page: 24 O0f 27 11/19/2009

H)R Johnson Lane Wash Culvert

3.2 Deliverables
Supplemental data for use in hydraulic modeling effort.

4 Hydraulic Modeling /Sedimentation and Scour Analyses

4.1 Hydraulic Modeling, Sediment Transport, and Scour Analyses

The base mapping collected in Task 2 will be used with the US Army Corps of Engineets
(USACE) HEC-GEORAS extension to pre-process existing conditions hydraulic model data
from the topographic data provided, The modeling for the project will be performed with the
latest release of USACE HEC-RAS program and the resulting floodplains and water surface
profite will be post-processed with HEC-GRORAS. This existing conditions model will be the
basis for developing an appropriate culvert configuration that will maintain an acceptable
velocity profile through the structure to mitigate sediment deposition or excessive scour. Based
on discussions with Douglas County, HDR will use the prior 1999 FIS 100-year runoff (620
cfs) ag well as the effective 2008 FIS 100-year sunoff values (1480 <fs) for the Johnsen Lane
Wash in the HEC-RAS analyses and sizing of the proposed structure,

HDR. will perform preliminary a stable slope analysis of the existing Johnson Lane Wash for a
reach approximately 1-mile upstream and ¥ -mile downstream of the proposed culvert, or to
the nearest grade control facility (i.e. éxisting road) that will act as a hinge point for a stable
slope. HDR wili also perform preliminary hydraulic calculations to determine an appropriate
structure size and configuration to maintain acceptable sediment transport capabilities upstream
and downstream of the crossing as well as through the proposed structure. HDR will modify the
existing conditions HEC-GEORAS model described above to include the proposed conveyance
structure and any associated channel modifications. This subtask will include the determination
of the type/size of erosion protection necessary to protect the new bridge/culvert structure.

Preliminary HEC-RAS models will be use to perform a sediment transport capacity analysis to
assess the geomorphic stability of the proposed crossing and the channel immediately upstream
and dewnstream, HEC-RAS models will be run in steady state and an appropriate sediment
transport capacity equation will selected and run within HEC-RAS. This analysis will be
performed for (1) the upstream reach, (2) through the calvert and (3) the downstream reach.
This analysis is limited to channel sediment transport capacity and caa give relative stability
through the project area. Up to 5 flows rates ranging from low to high will be run for this
analysis to assess sediment transport at varying flow regimes. Pending the outcome of the
sediment capacity analysis, the model will be changed up to 3 times to try and balance sediment
transport through all 3 reaches.

The HEC-RAS modeling will be performed assuming a rigid boundary for the Johnson Lane
Wash (e.g. that the channel stays intact during storm events), and that the proposed structure
can pass the design flows unobstructed. HDR. assurnes that the profile of Bast Valley Road on
either side of the proposed structure will remain unchanged so that historic drainage pattern will
remaint unchanged for any flows in the overbank areas outside the channel.
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In addition to a sediment transport capacity analysis, it will be necessary to detetmine the scour
potential at the proposed crossing. If the proposed structure is determined to be a culvert, HDR
will use Federal Highways Administration guidelines to design appropriate erosion control
measure below the culvert. If the structure is a bridge, HEC-RAS scour routines will be used in
the modei fo estimate scour and design countermeasures.

4.2 Summary Technical Hydraulic Memorandum

HDR will prepare a summary memorandum of the hydraulic modeling and sedimentation
analyses efforts, as well as the recommended structure type and size and appurtenant erosion
control in order o demonsirate compliance with Title 44 CRF Part 65.12. This memorandum
will include & description of the existing and proposed conditions of the hydraulics of the
Yohnson Lane Wash with appropriate fignres depicting cross section locations; summary tables
for the HEC-RAS model output; water swiface profiles; sediment transpoxrt analyses; and
erosion control and scour countermeasures.

4.3 Deliverables

Technical Hydraulic Memorandum,

5 Culvert Type Selection
5.1 Culvert Type Selection

Based on the work efforts described above, HDR will research available precast culvert systems
and standard cast-in-place culvert details and provide a recommendation to Douglas County as
to the type and size of structure to be advanced to the design phase.

HDR will prepate a conceptual exhibit of the recommended culvert (plan view) showing the
recommended configuration, invert elevations, and limits of grading and erosion protection,

5.2 Deliverables

A memorandum containing recommmendations to Douglas County regarding the size,
configuration, and type of culvert facility. Concept-level exhibit.

Supplemental Services

Based on the project understanding described above, HDR. can offer the following
supplemental support services that will only be exercised at the discretion of and following
written authorization from Douglas County. Additional fees will be required for each of these
services.

Douslis Colnty 6
Johason Lane Wash Bridge
QiProposatsiDouglas_Countyt Johrison Lane Wash Sridg#\ProposafiliOR-Johnson Wath Bridge SOW Final £-31-09.doc B30 jaear




D T

0754210 Pace:

N s i3
11 009

H)R Johnson Lane Wash Culvert

4

6 Easement Documents/Legal Descriptions

6.1 Temporary and Permanent Easements Preparation

Based on the limits of construction identified during the preparation of the construction
documents, HDR can prepare easement documents that may include exhibits and legal
descriptions for needed temporary construction easements and permanent casements associated
with the construction of the project,

6.2 FEMA Coordination

HDR can coordination with FEMA as well as prepare an application package if it is determined
that 2 CLOMR/LOMR will be required due to the proposed culvert facility.

6.3 Design Support

HDR can provide design support services to Douglas County staff during the preparation of
construction documents. If requested, HDR can provide full design services, including the
preparation of plans, specifications, and opinions of probable cost.

6.4 Construction Support

HDR can provide support services to Douglas County during construction, including but not
limited to: bidding support, shop drawing review, site visits, constriction management, and
inspection services,
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HDR will perform the previously noted Basic Scape of Service for Douglas County for the *Not-To-

HExceed” cost of $34,924.00.

D OpC.O
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1109
4624
2009

Task Hours Cost
Project Management and Quality Control 40 $7.080
Data Collection and Review 24 $3,220
Fisld Investigation 8 $1.118
Hydraulic Modeling/Sediment Transport 120 $17,765
Analyses/Technical Memo
Culvert Type Selection Memo/Concept 32 $3,725
Deslign
Sub Consultants (Klginfelder) $1,000
Direct Costs $1,018
Base Total 224 $34,824
CERTIFIED COPY
The document to which this certificate is attached is a
full, frue and correct copy of the original on file and on
Douglas County
Johnson Lans Wash Bridde
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